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PART A – BID SUBMISSION 
 

Replace:  Form B: Prices, page 7 of 12 with Form B: Prices (R-1), page 7 of 12 attached. 
 

PART B – BIDDING PROCEDURES 

Revise: B2.1 to read: 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, May 20, 2004. 

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D13.3 to read: 

D13.3 The Contractor shall commence the Work on Site no later than October 1, 2004.  

Revise: D13.4 to read: 

D13.4 The City intends to award this Contract by June 10, 2004.  

PART E – SPECIFICATIONS 

Add:  E7 as follows: 

E7 150 mm TEMPORARY CONCRETE SURFACE RESTORATIONS 

E7.1 If the weather will not permit final road pavement restorations to be completed in a timely manner after the 
underground work, temporary surface restorations for shafts or excavations within the pavement shall be made 
by installing Temporary Concrete Surface Restorations until such a time as final restorations are complete. 

E7.2 Temporary Concrete Surface Restorations shall conform to CW 2130 with the following exception: 

 a) No tie bars, dowels or reinforcing steel shall be required. 
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E7.3 All shafts and excavations shall be flooded and jetted prior to installing temporary surface restorations. 

E7.4 If the weather will permit, road pavement restorations shall be final restorations and shall commence 
immediately after underground construction. 

E7.5 Construction of temporary concrete pavement shall be measured on a square metre basis. The amount paid for 
shall be the total number of square metres of specified thickness acceptably placed. Payment shall be 
compensation in full for preparation of the base, supplying forms, insulating blankets, as well as supply and 
placement of Portland cement concrete pavement complete. Payment shall also include removal and disposal 
of the temporary pavement when permanent restorations commence. 

Add:  E8 as follows: 

E8 TRENCHLESS EXCAVATION 

E8.1 Further to Clause 3.4.1 of CW 2130-R7 all sewers shall be installed by trenchless methods. 

E8.2 Selection of excavation equipment for installation of sewers by trenchless methods shall be the responsibility of 
the Contractor and shall be made based on the basis of expected soil conditions outlined in the geotechnical 
report and as detailed on the soils logs.  The Contractor shall make allowances in the choice of equipment to 
account for reasonable and minor deviations in ground conditions and shall have contingency plans for the 
removal of boulders and other minor changes in ground conditions. 

E8.3 In the event that there is a substantial change in the character or nature of the subsurface conditions or that 
obstructions are encountered, which adversely impact the Contractor’s production or construction procedure, 
the Contractor shall immediately notify the Contract Administrator. 

 The notice shall provide details of the change in subsurface soil conditions or obstruction encountered, any 
proposed construction procedure revision that the Contractor intends to undertake, as well as any other relevant 
supporting information. 

 The Contract Administrator shall review the notice as expeditiously as possible to assess whether the change in 
conditions and revised construction procedures amount to a Change in Work.  In the case of obstructions due to 
boulders in the silt/till or hardpan strata where that stratum is evident in the soils logs, no consideration will be 
made for a Change in Work as boulder obstructions can be reasonably anticipated when working in this 
stratum.  Obstructions such as “random boulders” in the clay strata well above the till interface may be 
considered as a Change in Work dependent on the level of effort required to facilitate their removal. 

 Where the Contract Administration deems that a Change in Work is necessary it shall be valued as in 
accordance with the provisions of GC: 7 and the supplementary requirements of E9. 

Add:  E9 as follows: 

E9 TRENCHLESS EXCAVATION OBSTRUCTIONS 

E9.1 Contingency plans for removal of the obstructions encountered in trenchless excavations must be approved by 
the Contract Administrator and may consist of but not limited to one of the following: 

a) Drill or excavate a shaft at the location of the obstruction and remove the obstruction. 

b) Remove the obstruction through the jacking head or core hole following drilling, splitting or breaking the 
obstruction into smaller components as required. 

c) Other removal methods. 

E9.2 Where the Contract Administrator deems that the obstruction encountered represents a Change in Work, it shall 
be valued in accordance with GC: 7.4 (c) and the following supplemental requirements: 

a) The first 4 hours of handling obstructions for each occurrence shall be the responsibility of the Contractor. 
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b) Equipment rates for equipment required in support of the obstruction removal shall be compensated at 
the MHCA rental rates.  Equipment not listed in the MHCA rate schedule shall have their rates 
established by the Contractor prior to the commencement of work in accordance with the procedure 
documented in the MHCA rental guide for establishing equipment rental rates and shall be subject to the 
approval of the Contract Administrator. 

c) Standby equipment that cannot reasonably be deployed elsewhere during the duration of the obstruction 
removal shall be compensated of 50% of its established rate as noted in E9.2 (b) above. 

d) Labour rates and material costs associated with obstruction removal shall be compensated as per GC: 
7.4 (c) and 7.4.1 with the proviso that any removal and replacement of pavements shall be compensated 
at the Contract Unit Price for such work. 

 

 


