



ADDENDUM NO. 1 BID OPPORTUNITY NO. 577-2005

2005 COMBINED SEWER RENEWALS AND SEWER REPAIRS –
CONTRACT NO. 14

ISSUED: October 21, 2005
BY: Stacy Cournoyer, P.Eng.
TELEPHONE NO. (204) 986-2142

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: 20040128

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid Submission non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

D12 COMMENCEMENT

Revise D12.3 to read:

D12.3 Commencement of the Work shall be at the Contractor's discretion provided the commencement date will allow achievement of Substantial Performance in accordance with D13 and Total Performance in accordance with D14.

D13 SUBSTANTIAL PERFORMANCE

Revise D13.1 to read:

D13.1 The Contractor shall achieve Substantial Performance within forty-five (45) consecutive Working Days of the commencement of the Work as specified in D12. Notwithstanding the above, the Contractor shall achieve Substantial Performance by no later than April 15, 2006.

D14 TOTAL PERFORMANCE

Revise D14.1 to read:

D14.1 The Contractor shall achieve Total Performance with fifty-five (55) consecutive Working Days of the commencement of the Work as specified in D12. Notwithstanding the above, the Contractor shall achieve Total Performance by no later than June 15, 2006.