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ADDENDUM NO. 1 
BID OPPORTUNITY NO. 492-2006  

 
Corporate Finance Department 
Materials Management Division 

DEMOLITION OF 151 HIGGINS AVE. – MANITOBA COLD STORAGE – 
EAST BUILDING 

ISSUED: September 14, 2006   
BY: Jeff Dibley/j 
TELEPHONE NO.  (204) 986-2889 URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20040901 

 
  

 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid Submission non-responsive.  

 
PART B – BIDDING PROCEDURES 
 
Revise:  B2.1 to read:   The Submission Deadline is 12:00 noon, Winnipeg time, September 20, 2006. 

PART D – SUPPLEMENTAL CONDITIONS 
 
Revise:  D15.1 (b) to read:  Entire building superstructure demolished by December 31,2006 
 
Revise:  D16.1 to read:   The Contractor shall achieve Substantial Performance by January 31, 2007. 
 
Revise:  D17.1 to read:  The Contractor shall achieve Total Performance by February 28, 2007. 

PART E – SPECIFICATIONS 
 
ADD: E5.7 The existing mastic adhesive on the cork insulation was submitted to lab for testing. Test results for 

asbestos content of the mastic adhesive is less than 1%. The report on results is attached in file 492-
2006 Addendum 1 Cork Mastic Test Results.  The mastic adhesive will not be required to be removed as 
part of the environmental abatement process prior to demolition. 
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