



BID OPPORTUNITY 182-2007 ADDENDUM 1

The Province of Manitoba/City of Winnipeg 2007 Regional and Local Street Program: Bishop Grandin Boulevard Eastbound – St. Anne's Road to Lakewood Boulevard Rehabilitation and Victoria Avenue East Reconstruction

ISSUED: June 13th, 2007
BY: Taran J. Peters, P. Eng.
TELEPHONE NO. (204) 453-2301

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D14.3 to read: The Contractor shall not commence the Work on this project before July 23, 2007, and shall commence the Work no later than July 30, 2007, as directed by the Contract Administrator and weather permitting.
- Revise: D17.1 (b) to read: CPR Crossing Rehabilitation – The rehabilitation of the CPR Emerson line at the intersection with Bishop Grandin (between Shorehill Drive and Lakewood Boulevard) will be taking place during the summer of 2007 by CPR. The City of Winnipeg and CPR have tentatively scheduled the rehabilitation to take place on the weekend of July 13 – 15, 2007, and July 20 – 22, 2007. During the reconstruction of the crossing on the westbound lanes, all east and westbound traffic will be rerouted to the eastbound lanes, and similarly for the reconstruction of the crossing at the eastbound lanes.
- Delete: D18.1.1

Page numbering on some forms may be changed as a result.