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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D13.1 to read: The Contractor shall achieve Substantial Performance within sixty (60) consecutive 
Working Days of the commencement of the Work as specified in D12. 

Revise: D14.1 to read: The Contractor shall achieve Total Performance within seventy (70) consecutive Working 
   Days of the commencement of the Work as specified in D12. 

DRAWINGS 

The following illustrate the intent of drawings L-1 to L-5 and SK1.1 to SK10.2.  

Drawings L-1 to L-5 and SK1.1 to SK10.2 have precedence over the content of the following 3-D images.  
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.  


