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PART D – SUPPLEMENTAL CONDITIONS

Add: D2.2(d) Connection to the spigots of the 2,134 pipes cast into the Water Treatment Plant structure,
which were supplied to the Contractor by Lafarge and are cast with the spigot facing out.

Revise:    D14.1 to read:   Each individual proposed to perform Work under the Contract, where the Work involves access
into an existing facility, shall be required to obtain a Criminal Record Search Certificate from the
police service having jurisdiction at his place of residence.

Revise:    D16.1 to read:   The Contractor shall achieve critical stages of the Work in accordance with the following
requirements:
(a) June 13, 2008 – Completion of 2134 WTP Overflow within the DBPS compound area, from

the existing 1500 overflow to Manhole 4.
Revise:    D24.1 to read:   The Work shall commence on Site on March 17, 2008 with the construction of the work within

the DBPS compound, from the existing 1500 overflow to Manhole 4.
Add: D24.2 The construction of the overflow from Manhole 4 to the Water Treatment Plant shall not

commence prior to May 26, 2008.
Add: D24.3 The construction of the overflow east of the electrical ductbank shall not commence prior to

June 9, 2008.

PART E – SPECIFICATIONS

Add:      E14 TEMPORARY CROSSINGS

Add: E14.1 The Contractor may construct additional temporary ramps over the electrical ductbank. The
design for the temporary ramps shall be submitted to the Contract Administrator for review prior
to construction and shall bear the seal of a professional engineer registered to practice in the
Province of Manitoba

Add: E14.2 The temporary ramp shall be designed and constructed in such a manner so as to prevent any
additional loads (live or dead loads) being transmitted to the ductbank during construction or
operation. All temporary ramp materials shall be removed at the completion of construction.
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The following Drawings have been revised and form part of this Addendum:

Consultant
Drawing No. City Drawing No. Drawing Name/Title

WY-C0216 1-0601Y-C-C0216-001-01D CIVIL – WATER TREATMENT PLANT OVERFLOW PIPING – GENERAL
PLAN

WY-C0217 1-0601Y-C-C0217-001-01D CIVIL – W.T.P. OVERFLOW PIPING – PLAN & PROFILE – EXISTING
1500Ø OVERFLOW CONN TO MATCH LINE 1 + 100.00

WY-C0218 1-0601Y-C-C0218-001-01D CIVIL – W.T.P. OVERFLOW PIPING – PLAN & PROFILE – MATCH LINE
STA 1 + 100.00 TO WATER TREATMENT PLANT


