



ADDENDUM 1 BID OPPORTUNITY 803-2007

WINNIPEG WATER TREATMENT PROGRAM – SUPPLY AND INSTALLATION OF FIRESTOPPING

ISSUED: February 15, 2008
BY: Gord Smith, P. Eng.
TELEPHONE NO. (204) 986-4249

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20050506

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 803-2007_Bid_Submission with 803-2007_Addendum_1-Bid_Submission. Form B has been replaced by Form B(R1) and Form G2 has been replaced by Form G2(R1).

PART A – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, February 28, 2008.
Add: B9.4 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D13.1 to read: The Contract Administrator has developed a Project Master Schedule for the Work. This schedule will be available in the offices of the Contract Administrator and will be updated as required as the Work progresses.
Revise: D13.2 to read: The work is dependent on the progress of the work of Contracts 742-2005 and 95-2007. The Contractor shall coordinate the Work, through the Contract Administrator, with the work of the mechanical and electrical installation contractor (742-2005) and the contractor for Bid Opportunity 95-2007 Construction of Offices and Plant Interior Finishes.
Revise: D13.3 to read: While it is intended that the Contractor shall be allowed, in general, to carry on the Contract in accordance with such general plans as may appear to him to be most desirable, as permitted within the progress of Contracts 742-2005 and 95-2007, the Contract Administrator, at his discretion, may direct the order in which, and points at which, parts of the Work shall be undertaken.
Revise: D13.4 to read: This control shall be exercised in the interests of the City so that the Work or other Contractors who may be working on the site may be coordinated with the Work on this Contract.

- Revise: D13.5 to read: The Contract Administrator shall be notified immediately when the Work under the Contract Work Schedule will adversely affect the work of other Contractors and the critical path of the Project Master Schedule as the Work under the Contractor's Contract Work Schedule is an integral part of the Project Master Schedule.
- Revise: D13.6 to read: The Contractor shall be familiar with all other Contract Work Schedules as contracted by the City with other Contractors and the critical path of the Project Master Schedule.

PART E – SPECIFICATIONS

Section 07840

Delete: 3.2.5

Drawings

Clarification: With reference to Drawing WB-M0452, detail 8: Slab penetrations specified as detail 8 are to be of construction similar to detail 8/WB-M0452 shown for the wall penetration.