

## 868-2007 ADDENDUM 1

#### CITY HALL ADMINISTRATION BUILDING MAIN FLOOR LOBBY RENOVATIONS – 510 MAIN STREET

# **URGENT**

### PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: February 6, 2008 BY: Jeff Dibley TELEPHONE NO. (204) 986-2889

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

### PART D – SUPPLEMENTAL CONDITIONS

Revise: D17.1 to read: Contractor shall achieve Substantial Performance within sixty-five (65) consecutive Working Days of the commencement of Work as specified in D15.

Revise: D18.1 to read: Contractor shall achieve Total Performance within eighty (80) consecutive Working Days of the commencement of Work as specified in D15.

## PART E - SPECIFICATIONS

Section 26 05 00

Add 1.1.3 RELATED WORK SPECIFIED ELSEWHERE

- .1 Section 01 74 00 Cleaning
- .2 Section 07 84 00 Firestopping
- Revise 1.33.1 to read: "Material and insulation within annular space between cables or conduits passing through floors, block or concrete walls and fire rated walls to section 07 84 00 Firestopping."

Add Luminaire Schedule – Division 26

#### **DRAWINGS**

Add: 868-2007\_Drawing\_ ED-1