

ADDENDUM 3 BID OPPORTUNITY NO. 94-2007

CITY OF WINNIPEG WATER TREATMENT PROGRAM CONSTRUCTION OF SITE UTILITIES

ISSUED: June 6, 2007

BY: Lawrence Recksiedler, C.E.T. TELEPHONE NO. (204) 986-4246

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A - BID SUBMISSION

Replace 94-2007_Addendum_2-Bid_Submission with 94-2007_Addendum_3-Bid_Submission. Form B: Prices has been replaced by Form B(R1): Prices and Form G2(R2) has been replaced by Form G2(R3).

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 15, 2007.

PART D- SUPPLEMENTAL CONDITIONS

Delete: D2.2(b) (i)

Delete: D2.2(b) (ii)

Delete: D2.2(b) (iii)

Delete: D2.2(b) (iv)

Revise: D13.2 to read: The Contractor shall, within 5 Business Days of award of Contract, prepare a detailed

Contract Work Schedule for his work based on a critical path method (CPM) approach. The Contractor shall prepare the Schedule in consultation with the Contract Administrator

to coordinate the Work with other contracts underway at the Site.

PART E - SPECIFICATIONS

Drawings

The following Drawing has been added for information only and is included in this Addendum:

Consultant

Drawing No.City Drawing No.Drawing Name/TitleWL-S01021-0601L-A-S0102-001-00DSTRUCTURAL – POWER DISTRIBUTION ENCLOSURE – CONCRETE PAD, PLAN AND SECTIONS / DETAIL

Bid Opportunity No. 94-2007 - Addendum 3 Page 2 of 2

The following Drawings have been revised and form part of this Addendum:

Consultant Drawing No. CM G001	City Drawing No.	<u>Drawing Name/Title</u> CIVIL – SITE LAYOUT
WH-C0100	1-0601H-C-C0100-001-02D	CIVIL - OVERALL LAYOUT
WH-C0202	1-0601H-C-C0202-001-02D	CIVIL - LAND DRAINAGE AND WASTEWATER SEWER STA. 1+40 TO STA. 2+74
WH-C0203	1-0601H-C-C0203-001-01D	CIVIL - LAND DRAINAGE AND WASTEWATER SEWER, AND GASEOUS OXYGEN STA. $2+74$ TO STA. $3+97$
WH-C0204	1-0601H-C-C0204-001-02D	CIVIL - LAND DRAINAGE AND WASTEWATER SEWER STA. 3+96 TO CLEARWELL
WH-C0214	1-0601H-C-C0214-001-02D	CIVIL - FIRE PROTECTION NORTH LEG - STA. 5+20 TO STA. 6+39
WH-C0215	1-0601H-C-C0215-001-01D	CIVIL - FIRE PROTECTION EAST LEG
WH-C0217	1-0601H-C-C0217-001-01D	CIVIL - FIRE PROTECTION SOUTH LEG - STA. 2+00 TO STA. 2+80
WY-C0211	1-0601Y-C-C0211-001-02D	CIVIL - SUPERNATANT LINE / 150 SLUDGE FORCEMAIN - WTP MAIN BUILDING TO AQUEDUCT