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	PART 1  - GENERAL


	

	1.1  SUMMARY
  



	.1 The Design Build Team shall design and construct the Public Works East Yards Project to achieve a minimum Leadership in Energy and Environmental Design (LEED®) Silver level of certification with the Canadian Green Building Council’s (CaGBC) Green Building Rating System®. 

.2 The Public Works East Yards project was registered by the Contract Administrator for the Thomas Avenue site with the CaGBC as a LEED Canada-NC Version 1.0 project.  The registration for the Thomas Avenue site was completed prior to June 21, 2010, to lock-in this project under the LEED Canada-NC Version 1.0 rating system.  If the Design Build Team is proposing another site, the project may have to be re-registered under the newer LEED Canada-NC 2009 rating system, and comply with the requirements of the 2009 rating system to achieve the minimum LEED Silver level of certification.

	
	.3 Based on the Thomas Avenue site the Design Build Team shall achieve a minimum of 36 LEED points in order to achieve the LEED Silver Level of Certification. 

.4 Based on the Thomas Avenue site the LEED points which are “required’, “recommended” and “optional” are listed in the Project Checklist; Table C2-1 in Appendix C2 LEED points that are “required” in the Project Checklist are mandatory.  LEED® points that are identified in the “No” column in the Project Checklist should be considered as “not recommended” based on their difficulty to achieve for this project .

.5 Based on the Thomas Avenue site the potential strategies for achieving a LEED Silver level of certification under the LEED Canada-NC Version 1.0 rating system are suggested in Table C2-2, LEED Commentary/Potential Strategies in Appendix C2. The strategies presented in Table C2-2 are for guidance only. The DesignBuild Team shall take full responsibility and determine best methods to fully comply and achieve the LEED Silver certification with the CaGBC.

.6 The DesignBuild Team shall have a LEED Coordinator on the team for the duration of the project.  The LEED Coordinator should have a LEED Accredited Professional (AP) designation with the CaGBC.  The LEED Coordinator’s responsibilities will include:

.1 Coordination, integration and execution of LEED requirements throughout the project design,construction and close-out.

.2 Management of the project’s LEED Checklist through the various stages of project.

.3 Liaise with the City and provide LEED updates at monthly meetings during the project design and construction phases.

.4 At completion of the design phase submit a written report indicating all LEED strategies, with supporting calculations and information with sufficient detail for the City to confirm that the LEED Silver goal will be met.

.5 Coordinate and compile all LEED documentation, for submission to the CaGBC, including those credits which require City input and signatures.

.6 Submit LEED documentation to the Canadian Green Building Council, on behalf of the City, within 6 months of total completion.

.7 The City of Winnipeg will engage a third party Commissioning Agent in order to achieve EA Prerequisite 1 and EA Credit 3. The DesignBuild Team shall make provision to accommodate the LEED commissioning process including meetings, commissioning coordination and execution of commissioning documentation as prescribed by the Commissioning Agent.



	1.2  REFERENCES
  



	.1 LEED® Canada-NC 1.0 Green Building Rating System for New Construction and Major Renovations as published by the Canadian Green Building Council, December 2004, and as amended by addenda issued to date. 



	1.3  SUBMITTALS

	.1 
General: submit requested documentation in accordance with Section 01 33 00 – Submittals Procedure.

.2
Submit the following information to the Contract Administrator to verify compliance with indicated LEED® requirements. 


.1


.
.2 
LEED® Action Plan: As part of the LEED Action Plan provide the LEED Scorecard, strategy descriptions, calculations and preliminary submittals  indicating how the LEED® project requirements will be met.  A preliminary LEED Action Plan and a schedule for all LEED Action Plan updates shall be submitted at time of Tender.  For example the following information should be provided as part of the LEED Action Plan, if pursing the following credits:


.1 
Credit EQ 8.1: Provide a description of daylighting strategies, daylighting calculations including plans shown, daylighting levels achieved for occupants.


.2
Credit SS 8: Provide photometric calculations for the exterior lighting of the site.


.3 
Prerequisite SS 1: Provide a copy of the “Erosion & Sedimentation Control Plan” prior to execution during construction. 


.4
Credit MR 2.1: Provide a copy of the “Construction Waste Management Plan” prior to execution on the site.


.3 
LEED® Progress Reports: Concurrent with each Application for Payment, submit a LEED Progress Report listing LEED activities during the billing period and the status of each LEED credit being pursued.  .


.4 
LEED® Documentation Submittals. Provide duplicate documentation to the Contract Administrator for submittals that will be made to the CaGBC as part of the official LEED Silver certification application.


