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Corporate Finance Department
Wirmipe\g Materials Management Division 636-2010 ADDENDUM 5
REQUEST FOR PROPOSALS FOR PROFESSIONAL CONSULTING
SERVICES FOR SHOAL LAKE AQUEDUCT PRESERVATION PROGRAM
ISSUED: November 22, 2010
BY: Ron Sorokowski
U RGENT TELEPHONE NO. (204) 986-4472
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
\IQV:OEEISEEQEFI{NPZ%SPSCI)ESSAS:ON OF THE SHALL FORM A PART OF THE CONTRACT
Q DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
___in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Revise:

Add:

D10.1 (a)(i) to read:

D10.1 (b) (iii)

D10.1 (b) (iv)
D10.1 (b) (v)
D10.1(c)

D10.1(c) (i)

D10.1(c) (ii)

D5.9 (Addendum # 3) to read: Preliminary, detailed design and contract administration for the manhole

replacement at Mile 93.69 including;

(a) structural assessment of the Aqueduct to support a larger manhole stack
that is ether 900mm or 1200mm internal diameter. It should be noted that
the existing frame and cover will be reused; and

(b) constructability of the replacement manhole shall be considered based
on the conditions and location of the site.
restoration of mile 83.02 Boathouse along the Aqueduct.

Preliminary, detailed design and contract administration for the manhole replacement at
Mile 93.69.

Stop log design verification.
Safety hoist design verification.
The eight areas of work shall be completed by the end of 2012.

It shall be the responsibility of the Proponent to develop a strategy such that the works at
the various boathouses, Aqueduct underdrains, drainage siphons, and manhole
replacement are grouped within a reasonable geographic location. The grouped areas
may be put out as a bid opportunity without compromising the critical stages indicated in
D 10.1(a) and D 10.1(b).

It shall be the responsibility of the Proponent to determine the required number of bid
opportunities, scope of bid opportunities and organize the works such that they fit within
the program budget.



