

## 205-2011 ADDENDUM #1

## RELOCATE MECHANICAL AND POOL EQUIPMENT – WESTDALE OUTDOOR POOL, 550 DALE

## **URGENT**

Add:

D2.2(c)(v)

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: August 8, 2011 BY: Kathy Roberts TELEPHONE NO. (204) 470-7380

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

## PART D - SUPPLEMENTAL CONDITIONS

Revise: D2.2(a)(iii) Disconnection and removal of water meter. Gas meter to remain in place during wall

epairs.

Add: D2.2(c)(iv) Work to be Done Within 2 Weeks of Completion of Wall Repairs: The following

equipment and services shall be re-connected and made operational within 2 weeks of

completion of wall repairs:

(1) All equipment and services required to allow occupancy in the building. Contractor

shall be responsible for obtaining an occupancy permit, if required.

(2) All equipment and services required to prevent freezing of pipes and equipment in

the basement mechanical room.

Replacement or Re-Use of Existing Materials: The intent is to re-use and re-install the existing materials as much as possible. Materials that are not fit for re-installation shall be replaced, based on the following:

(1) If the materials were in plain sight prior to demolition, it will be assumed that the deficiency was observed by the Contractor, and replacement of the materials will be included in the contract price.

(2) If the materials were hidden prior to demolition, the Contractor shall advise the Contract Administrator about the deficiency, and shall submit pricing for an extra to the Contract.