



**DEACON BOOSTER PUMPING STATION - BUILDING  
ENVELOPE UPGRADES**

**URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: May 18, 2011  
BY: Marvin McDonald  
TELEPHONE NO. (204) 928-7422

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20070419

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

---

**PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D14.1 to read: The Contractor shall achieve Substantial Performance within thirty (30) consecutive Working Days of the commencement of the Work as specified in D13.
- Revise: D15.1 to read: The Contractor shall achieve Total Performance within thirty-five (35) consecutive Working Days of the commencement of the Work as specified in D13.
- Revise: D16.1 to read: If the Contractor fails to achieve Substantial Performance or Total Performance in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the City the following amounts per Working Day for each and every Working Day following the days fixed herein for same during which such failure continues:
  - (a) Substantial Performance – five hundred dollars (\$500.00);
  - (b) Total Performance – two hundred and fifty dollars (\$250.00)

**DRAWINGS**

- Replace: 377-2011 Drawing 1-0620D-B0001-001 with 377-2011 \_Addendum\_1 Drawing 1-0620D-B0001-001 Rev 01
- 377-2011 Drawing 1-0620D-B0002-001 with 377-2011 \_Addendum\_1 Drawing 1-0620D-B0002-001 Rev 01
- 377-2011 Drawing 1-0620D-B0003-001 with 377-2011 \_Addendum\_1 Drawing 1-0620D-B0003-001 Rev 01

Summary of Changes: Delete roof opening closure in three (3) locations as shown on Drawings.

Refer to Detail-4 on Drawing 1-0620D-B0003-001 Rev 01 for revised repair detail for the steps.