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PART B – BIDDING PROCEDURES 

Revise: B5.4 to read: Under this Contract, the City plans to implement Automated Cart Collection service and 
a consistent level of service for Yard Waste and Bulky Waste collection city-wide by 
October 1st, 2012 with the following timelines: 
(a) April 1st, 2012 to May 30th, 2012 - Zone One A, Autobin area only.  
(b) August 1st, 2012 to October 1st, 2012 – Zone One B, Zone Two, and Zone Three. 
(c) November 1st, 2012 – Multi-Family Recycling in all Zones.  

Add  B5.5.1 Further to B5.5 the collection of Yard Waste in Zone One B shall begin on April 1, 2012 
or as directed by the Contract Administrator. 

Add: B5.10 Further to B.5.4 the Bidder may be required to begin collection of materials starting April 
1st, 2012 and commence collection of entire Zone One A, Autobin area only by May 30th, 
2012 and may be required to begin collection of materials starting August 1st, 2012 and 
commence collection of entire Zones One B, Zone Two, and Zone Three by October 1st, 
2012. The beginning of collection will be phased in throughout all Zones as the carts and 
vehicles become available. 

Revise: B10.3 (d) Provide a suitable equipment delivery schedule relating to commencement dates, and 
service types.  

Revise: B10.5. The Bidder shall submit, within five (5) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the 
Bidder and of any proposed Subcontractor. 

PART E – SPECIFICATIONS 

Revise: E2.2 to read: The attached Appendices A to D are the current breakdown of locations as of November 
2011.  Appendix F is historic quantities collected for Bulky Waste for each Zone. 
Quantities shown in Form B for Yard Waste are estimates for each Zone. Appendices A 
through F are to be used as information only. 

Revise: E8.13(c) to read: After unloading the contents into the truck, unacceptable materials are remaining in the 
cart. 
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Revise: E9.6 to read: If, during the Collection of materials, a cart is inadvertently lost in the service vehicle, the 
Contractor must make every effort to retrieve the cart in a safe manner.  If the cart cannot 
be retrieved, the Contractor shall record the location, and provide the location to the 
Contract Administrator at the end of the Collection day. All costs associated with 
replacement of the cart will be the responsibility of the Contractor. Failure to notify the 
City is considered a service deficiency and is subject to E28. 

Revise: E16.7 to read: Bulky Waste shall be collected on the same set day as Garbage and Recycling is 
scheduled for pick up. 

Add: E17.3 Under this Contract the pickup of Surplus Waste shall be required as directed by the 
Contract Administrator. The maximum amount of Surplus Waste per premises is the 
equivalent to three regular-sized, plastic bags which is considered to be 240 L. 

Add: E17.4 Surplus Waste shall be collected at any location entitled to City Collection Service in the 
Contract service zones. 

Add: E17.5 The Contractor shall only collect Surplus Wastes that are formally authorized and 
specifically requested by the Contract Administrator for pick-up. Such collections shall be 
either along with the regular collection activities or under a separate collection as noted 
by the Contractor and declared to the Contract Administrator prior to the initial 
commencement of these Works.  

Add: E17.6 The Contractor shall schedule pick-up and collection of Surplus Waste on the same set 
day as Garbage and Recycling is scheduled for pick up. 

Add: E17.7 Additions/deletions to the collection request list may be made 48 hours prior to pickup. 

Add: E23.4 The Contract Administrator shall determine if the Contractor may be assessed a penalty 
for contaminated loads.  If the Contractor delivers a contaminated load of Recyclable 
Materials to the MRF, the load may be set aside for further assessment by the MRF 
operator under the direction of the Contract Administrator or designate.  The Contract 
Administrator or designate shall inspect the load in question, and should the Contract 
Administrator or designate determine that the load exceeds the allowable residue rate, 
the Contractor shall be responsible for removal of the contamination in the load within 
one (1) Working Day 24 hour period from the delivery of the contaminated load at the 
Materials Recycling Facility at the Contractor’s cost.  Should the Contractor fail to remove 
the contamination in the load, the Contractor shall be responsible for any additional 
processing, handling and/or disposal costs related to the contaminated load, that amount 
not to exceed one thousand dollars ($1,000) per occurrence.    

Add: E23.5 To prevent contaminated loads, the Contractor will be required to make changes to its 
collection procedures, e.g. increasing the collector’s education to ensure that non-
acceptable items are not collected.  The changes to the collection procedures shall be 
developed within a time-period and in a manner acceptable to the Contract Administrator 
which time-period will not be longer than five (5) Working days from the time of receipt of 
notice from the Contract Administrator. 

Revise: E24.2 When required and as directed by the Contract Administrator, the Contractor may be 
required to deliver specific loads of recyclables to an alternate site, for the purposes of 
performing material audits. Payment for said works shall be incidental to the Contract. 

Add: E24.4 The City shall complete random audits from the incoming loads from the recycling 
collection vehicles.  The audits shall be completed at a minimum of not less than once 
per month or at the discretion of the Contract Administrator.  The load(s) selected for the 
audit(s) will be inspected by the Contract Administrator or other auditor designated by the 
Contract Administrator to determine the actual contamination rate for the particular 
calendar month.  If the contamination rate is greater than the allowable rate specified in 
the Contract, the Contract Administrator reserves the right to issue special damages 
equivalent to the City’s audit costs plus any additional processing, handling and/or 
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disposal costs related to such contaminated materials, that penalty amount not to exceed 
ten thousand dollars ($10,000.00) per random audit.   

 


