



654-2012 ADDENDUM 1

HVAC AND ELECTRICAL UPGRADES AT 552 PLINGUET STREET WASTEWATER SERVICES GARAGE AND ADJACENT BUILDINGS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: August 29, 2012
BY: Daniel McLarty
TELEPHONE NO. (204) 477-6650

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20120228

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D12.4.1 to read: If the actual date of award is later than the intended date, the dates specified for Substantial Performance and Total Performance will be adjusted by the difference between the aforementioned intended and actual dates.

PART E – SPECIFICATIONS

Revise: E6.1 to read: The Contractor shall supply all equipment and materials necessary to execute the work, except for the equipment and materials listed in E4 and as shown on the Drawings to be re-used.

Revise: E7.2 to read: The Contractor is eligible for payment of mobilization services (as per D18.1) when the Contract Administrator is satisfied that:
(a) The Contractor has met all the Commencement requirements specified in D12;
(b) The Contractor has mobilized equipment and initiated work on Site.