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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D12.3 to read: The Contractor shall not commence the Work on the Site before July 15, 2013. Work will 
be undertaken during a maximum six (6) week closure of the overpass as outlined in E3. 
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URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

TELEPHONE NO.  (204) 986-3712 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20130301 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive. 

 

  


