



## 850-2013 ADDENDUM 3

### ELECTRICAL DISTRIBUTION UPGRADE – PAN AM POOL

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: December 17, 2013  
BY: Greg Kucel  
TELEPHONE NO. (204) 986-3429

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20131129

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The submission deadline is 4:00 p.m. Winnipeg time, December 20, 2013.

#### **PART D – SUPPLEMENTAL CONDITIONS**

Delete: D2.2 (f) Contractor shall act as Prime Contractor during 2014 Pan Am Pool Shutdown.

#### **PART E – SPECIFICATIONS**

Revise: Section 01 41 00 – Regulatory Requirements Clause 1.2.4 to read:

“Contractor shall allow sufficient time in the construction schedule to identify locations requiring asbestos abatement. The Contractor shall coordinate with the City for the performance of the abatement. The City is responsible for the performance and management of the abatement.”

#### **DRAWINGS**

Replace: 850-2013\_Drawing\_A2.1-R2 with 850-2013\_Addendum\_3\_Drawing\_A2.1-R3

Replace: 850-2013\_Addendum\_1\_Drawing\_S2-R1 with 850-2013\_Addendum\_3\_Drawing\_S2-R2

Replace: 850-2013\_Drawing\_M202-R0 with 850-2013\_Addendum\_3\_Drawing\_M202\_R1

Replace: 850-2013\_Addendum\_1\_Drawing\_E204-R1 with 850-2013\_Addendum\_3\_Drawing\_E204-R2

Replace: 850-2013\_Addendum\_1\_Drawing\_E421-R1 with 850-2013\_Addendum\_3\_Drawing\_E421-R2