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Revise: E15.6.1(a) to read: Limited space is available on the project site for stockpiling. Once the Rockfill Column 
riverbank stabilization has been initiated, a limited volume of rockfill materials proposed 
for use on this project may be stockpiled over the installed Rockfill Columns as directed 
by the Contract Administrator. Once the Rockfill Column construction has proceeded 
such that a minimum of 8 Rockfill Columns have been constructed in an area measuring 
a least 2 rows wide by 4 columns long, a maximum of 70 metric tonnes of Rockfill 
material shall be allowed to be stockpiled over the constructed columns to facilitate the 
initiation of construction on Rockfilled Columns on subsequent days.  It is emphasized 
that no more than 70 metric tonnes of Rockfill material will be allowed to be stockpiled on 
the slope at any time during the course of the project.  

Revise: E16.6.2(c) to read: Temporary stockpiling of Rockfill Riprap along the riverbank shall not be permitted on site 
until such time as all Rockfill Columns from No. 1 through No. 46, inclusive, have been 
installed and compacted as per the specifications.  Once this requirement has been met, 
Rockfill Riprap may be stockpiled in the area designated as “Potential Laydown Area” 
located north of the “paved path” illustrated on Drawing D1 only.  At no time during the 
course of this project will this stockpile be allowed to contain more than 250 metric tonnes 
of Rockfill Riprap. 


