



## 609-2015 ADDENDUM 1

### REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR DETAILED DESIGN AND CONTRACT ADMINISTRATION FOR THE COCKBURN FLOOD PUMPING STATION

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

ISSUED: July21, 2015  
BY: Jurgen Friesen  
TELEPHONE NO. (204) 986-8063

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20150105

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph Nine of Form A: Proposal may render your Proposal non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D3.8 to read: Cockburn FPS is also a Sewage Lift Station. The detailed design stage for the project will mostly involve upgrading the electrical and ventilation components of the FPS, as well as the electrical distribution equipment for the sewage lift station. Included will be some instrumentation, process control, and mechanical design, along with minor structural modifications to the buildings.
- Revise: D3.9 to read: Typically, the Cockburn FPS is in operation from March 1<sup>st</sup> until August 1<sup>st</sup> and no work can be performed at this time or when in operation. Also, the sewage lift station will need to remain in operation while work is being performed on the flood station.