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Corporate Finance Department

Winnipe\g Materials Management Division 1064-201 6 ADDENDUM 2
REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING
SERVICES FOR DESIGN AND CONTRACT ADMINISTRATION FOR THE
SEINE RIVERBANK STABILIZATION AT THE BRANCH 1 AQUEDUCT
ISSUED:  February 16, 2017
BY: Jessica McCombe, P.Eng.
U RG ENT TELEPHONE NO. 204 - 986-8663
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE REQUEST FOR PROPOSAL AND
REOUEST FOR PROPOSAL SHALL FORM A PART OF THE CONTRACT
Q DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART A — PROPOSAL SUBMISSION

Replace: 1064-2016 Proposal Submission with 1064-2016 Addendum 2 - Proposal Submission. The following is a
summary of changes incorporated in the replacement Proposal Submission:

Form B (R1): Add the allowable disbursement of $4,000 for public engagement.

PART B — BIDDING PROCEDURES

Add:

Revise:

Add:

B8.2.1

B8.6.1 to read:

B8.6.2

The City will pay the permit application fee for all required regulatory approvals specified
in E4.2.1(e) and E4.3.1(e). However, the successful Consultant is still required to fill out
and submit the permit applications.

Further to B8.6, an allowable disbursement of $50,000 has been included on Form B as
the City’s estimate of the following costs:

0] Cost of sampling and materials testing during construction.

(i) Cost to pay the drilling contractor for the installation of the slope inclinometers
and for any sampling and materials testing that's associated with the installation
of the slope inclinometers as specified in E4.2.4(c).

(iii) Cost to pay a subcontractor for measuring and analyzing the vibrations caused
by compaction during construction of the rockfilled columns and for any
sampling, materials testing and drilling that’s associated with measuring and
analyzing the vibrations as specified in E4.3.2(a).

Further to B8.6, an allowable disbursement of $4,000 for public engagement has been
included on Form B as the City’s estimate of the following costs:

0] Cost for the preparation and distribution of public engagement materials as
specified in E4.2.2(b).
(i) Cost to rent a venue for the Public Open House and costs associated with set up

and take down for the Public Open house as specified in E4.2.2(d).

PART D — SUPPLEMENTAL CONDITIONS

Add:

D4.12

The Department intends to restore the site to pre-existing conditions.
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Add: D4.13 The Department has determined that the 300 CMP outfall at Rue Maisonneuve and Rue

Notre Dame that is connected to the 375 sewer on Rue Notre Dame will be abandoned
as part of the riverbank stabilization Works.

PART E — SPECIFICATIONS

Revise E4.2.2(b) to read: Develop and distribute content for communication with stakeholders. This may include, but
may not be limited to: letters and updates to residents, press releases, social media and
advertisements. A fee allowance shall be included in the Fee Proposal for the preparation and
distribution of public engagement materials (see B8.6.2).

Revise: E4.2.2(d) to read: Develop and implement one Public Open House at the beginning of the detailed design
process for Phase 1. During the Open House, the Consultant will present the preferred
alternative, respond to comments and questions, and document feedback for inclusion in
the design process. For the Public Open House the Consultant is responsible for
securing a venue and for arranging support services for setting up/taking down. A fee
allowance shall be included in the Fee Proposal for renting a venue for the Public Open
House and for costs associated with set up and take down for the Public Open House
(see B8.6.2).



