



125-2016 ADDENDUM 1

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR THE PROVISION OF DETAILED DESIGN AND CONTRACT ADMINISTRATION SERVICES FOR THE RUBY AND AUBREY OUTFALL CHAMBER UPGRADES

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: February 29, 2016
BY: Newton Conti
TELEPHONE NO. 204 - 986-3179

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Add: D10.2

The Contract Administrator reserves the right to change the order of the Outfall Chamber being upgraded. This may require the Aubrey Outfall Chamber to be completed in 2016-2017 and the Ruby Outfall Chamber to be delayed to 2017-2018.

- a) The critical dates outlined in D10.1.1 and D10.1.2 of the bid documents will apply for the outfall chamber being upgraded for that given year.
- b) The scope of services for each outfall chamber will remain the same as outlined in the bid documents with the exception of the requirement for a Bid Opportunity for the supply of goods with long delivery schedules.
- c) The Consultant will be responsible for the Bid Opportunity for supply of goods with long deliveries (Sluice Gate, Flap Gate, and submersible pump with controls) for the outfall chamber being upgraded during 2016-2017.