

# 234-2016 ADDENDUM 01

2017/2018 REGIONAL STREET RECONSTRUCTION/REHABILITATION AND EMPRESS OVERPASS BRIDGE REHABILITATION – EMPRESS ST, PORTAGE AV TO ST MATTHEWS AV; WESTWAY AND EASTWAY

ISSUED: June 29, 2016

BY: Michelle N. Stainton, P.Eng. TELEPHONE NO. 204 - 986-5164

# **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

#### **PART B - BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 12:00 noon, Winnipeg time, July 15, 2016.

Revise: B6.5.1 to read: Further to B6.5, the Proposal(s) shall be submitted on 8.5" x 11" paper, with a font of not

less than 11 pt Arial; margins of not less than 0.75"; line spacing of not less than single; and shall be no more than <u>twenty-four (24)</u> pages in length, exclusive of the required form(s), cover page and table of contents. Only the first <u>twenty-four (24)</u> pages of each

Proposal will be evaluated.

Revise: B6.6 to read: Further to B6.5 and B6.5.1, graphics (sketches, large tables, charts, etc) may be

presented on 11" x 17" paper on up to four (4) of the twenty-four (24) total pages. The 11"

x 17" sized pages are to be included with the copies only.

Add: B8.6.4 to read: Further to B8.1 and B8.6, include only those other project costs expected to be incurred

during D5 Project Planning and Preliminary Design.

### PART D - SUPPLEMENTAL CONDITIONS

Revise: D5.32(v) to read: Facilitate and participate in value engineering process and produce response reports. The value engineering process should:

- (i) Identify methods of reducing life cycle costs without sacrificing reliability or efficiency:
- (ii) Generate ideas that may be developed into feasible changes;
- (iii) Use an interdisciplinary team of specialists
- (iv) Be executed in phases, such as
  - Information phase the team reviews the design
  - Creative phase generate alternatives to providing the basic function
  - Evaluation phase identify advantages and disadvantages of ideas
  - Development phase best alternatives are further developed
  - Presentation phase final decision is presented to the City, consultant and other decision makers
- (v) Due to the nature of this project, it is not expected that the VE session/meetings would be longer than one day total.

### **APPENDICES**

Replace: Appendix B