S

Page 1 of 1

Corporate Finance Department

. N Materials Management Division 666-2016 ADDENDUM 1
Winnipeg
WATER MAIN REHABILITATION BY CIPP LINING
ISSUED:  July 29, 2016
BY: Greg Karman
URGENT TELEPHONE NO. 204 477-5381
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE BID INTO THE BID OPPORTUNITY AND SHALL

OPPORTUNITY

FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Add:

Revise:

Revise:

Add:

D17.5:

D18.1 to read:

D19.1 to read:

D24.7:

Notwithstanding C1.1(jj), a Working Day includes a Saturday, Sunday, or a statutory or
civic holiday when the Contractor chooses to complete work requiring the presence of the
Contract Administrator and/or City resources.

The Contractor shall achieve Substantial Performance within thirty (30) consecutive
Working Days of the commencement of the Work as specified in D16.

The Contractor shall achieve Total Performance within forty (40) consecutive Working
Days of the commencement of the Work as specified in D16.

The Contractor is advised that the Manitoba Marathon occurs on June 18, 2017 on
University Crescent. No work will be permitted on University Crescent this day and the
Contractor shall have all lanes open to traffic.
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