Corporate Finance Department
Materials Management Division

Winnipeg

1057-2017 ADDENDUM 1

SUPPLY, DELIVERY AND INSTALLATION OF VOICE OVER INTERNET PROTOCOL (VOIP) SYSTEM

ISSUED: December 7, 2017
BY: Eyad Tobail
TELEPHONE NO.   204 - 986-6379

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS
Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B12.1   to read:

B12.1   Proponent should complete Non-Mandatory Requirements, making all required entries.

    (a) Provide Softphones support;

    (b) Support Calls encryption;

    (c) Should make sure that the VoIP system is Expandable to future off-site locations;

    (d) Include at least 2 seats (up to 5) of official training and certification on CISCO (or equivalent in accordance with B7) VoIP for WPS and at least 2 seats (up to 5) for WFPS;

    (e) Should configure WPS and WFPS Systems to support 4 digits dialing with all other City departments; and

    (f) Should assist in ordering, configuring and implementing redundant SIP service.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D2.6   to read:

D2.6   The City intends to have this system installed, configured and going live within one year from the date of award.

Replace: D4.11(c) to read:

D4.11(c)   be responsible for creating the database for Pseudo ANI for phone location recognition within the HQ building under the Contractor's directions;

Revise: D4.12(c) to read:

D4.12   WPS team shall:

D14.12.1   be configuring existing WPS switches for Pseudo ANI Database creation purposes as required by the Contractor;

D14.12.2   be installing the Softphone client software on WPS PCs;