



# 295-2017 ADDENDUM 1

## WATER MAIN RENEWALS CONTRACT 8

### URGENT

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY**

ISSUED: May 4<sup>th</sup>, 2017  
BY: Ray Offman  
TELEPHONE NO. 204 896 1209

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20160708

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

### PART A – BID SUBMISSION

Replace: 295-2017 Bid Submission with 295-2017 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B (R1): Revise Item No. I1 (a) (ii), Quantity to be **2**
- Form B (R1): Add Items No. L1 to L13 – **Pioneer Avenue Renewal**
- Form B (R1): Add Items No. M1 to M12 – **Main Street & Graham Avenue Abandonments**
- Form B (R1): Revise Item No. N6 (a), Quantity to be **4**
- Form B (R1): Revise Item No. N6 (c), Quantity to be **2**
- Form B (R1): Revise Item No. N7 (b) (ii), Quantity to be **3**
- Form B (R1): Revise Item No. N7 (b) (iii), Quantity to be **3**
- Form B (R1): Revise Item No. N12 (b), Quantity to be **4**
- Form B (R1): Add Item No. N14 – **Continuity Bonding**
- Form B (R1): Revise Item No. N16 (a), Quantity to be **3**
- Form B (R1): Revise Item No. N17 (a), Quantity to be **3**

Page numbering on some forms may be changed as a result.

### PART D – SUPPLEMENTAL CONDITIONS

- Revise: D2.2 (a) to read: Installation of approximately **1300 meters** of 250mm to 300mm PVC water main by trenchless methods.
- Revise: D18.1 to read: The Contractor shall achieve Substantial Performance within **seventy five (75)** consecutive Working Days of the commencement of the Work as specified in D14.

Revise: D19.1 to read: The Contractor shall achieve Total Performance within **eighty (80)** consecutive Working Days of the commencement of the Work as specified in D14.

## **PART E – SPECIFICATIONS**

Revise E1.3 to read:

<u>Drawing No.</u>	<u>Drawing Name/Title</u>
<b>D-14675</b>	<b>Cover Sheet</b>
<b>D-14676</b>	<b>Drawing Index, Design Notes, Legend &amp; Abbreviations</b>
D-14677	Donald Street – Portage Avenue to Notre Dame Avenue – Portage Avenue to STA 1+80
D-14678	Donald Street – Portage Avenue to Notre Dame Avenue – STA 1+80 to STA 2+90
D-14679	Donald Street – Portage Avenue to Notre Dame Avenue – STA 2+90 to Notre Dame Avenue
D-14680	Princess Street –Notre Dame Avenue to McDermot Avenue – Notre Dame Avenue to STA 1+70
D-14681	Princess Street –Notre Dame Avenue to McDermot Avenue – STA 1+70 to McDermot Avenue
D-14682	Smith Street –Ellice Avenue to Notre Dame Avenue
D-14683	Arthur Street –Notre Dame Avenue to McDermot Avenue – Notre Dame Avenue to STA 1+70
D-14684	Arthur Street –Notre Dame Avenue to McDermot Avenue – STA 1+70 to McDermot Avenue
D-14685	Albert Street –Notre Dame Avenue to McDermot Avenue – Notre Dame Avenue to STA 1+70
D-14686	Albert Street –Notre Dame Avenue to McDermot Avenue – STA 1+70 to McDermot Avenue
D-14687	Garry Street –Graham Avenue to Portage Avenue – Graham Avenue to STA 1+90
D-14688	Garry Street –Graham Avenue to Portage Avenue – STA 1+90 to Portage Avenue
D-14689	Broadway –Smith Street to Garry Street
D-14690	Garry Street –Assiniboine Avenue to Broadway – Assiniboine Avenue to STA 1+80
D-14691	Garry Street –Assiniboine Avenue to Broadway – STA 1+80 to Broadway
D-14692	H.P. Water Main Abandonments – Arthur Street, Notre Dame Avenue and Portage Avenue (Hargrave Street to Donald Street)
<b>D-14693</b>	<b>H.P. Water Main Abandonments – Garry Street, Main Street (Portage Avenue to Lombard Avenue) and Portage Ave (Garry Street to Main Street)</b>
<b>D-14702</b>	<b>H.P. Water Main Abandonments – Graham Avenue (Fort Street to Main Street ) and Main Street (Graham Avenue to Portage Avenue)</b>
<b>D-14703</b>	<b>Pioneer Avenue – Main Street to Tie In 130m ± East – Main Street to STA 1+70</b>
<b>D-14704</b>	<b>Pioneer Avenue – Main Street to Tie In 130m ± East – STA 1+70 to East Tie In</b>

Revise: E4.3 (b) to read:

- (b) Full traffic flow must be maintained with no obstructions on the following streets from July 28<sup>th</sup> – August 13<sup>th</sup> as required for the 2017 Canada Summer Games.
- (i) Garry Street – Graham Avenue to Portage Avenue
  - (ii) Donald Street – Notre Dame Avenue to Portage Avenue
  - (iii) Smith Street – Notre Dame Avenue to Ellice Avenue
  - (iv) Princess Street – Notre Dame Avenue to McDermot Avenue
  - (v) Broadway Westbound – Smith Street to Garry Street
  - (vi) Albert Street – Notre Dame Avenue to McDermot Avenue
  - (vii) Arthur Street – Notre Dame Avenue to McDermot Avenue
  - (viii) Portage Avenue – Hargrave Street to Main Street
  - (ix) McDermot Avenue – Princess Street to Albert Street
  - (x) Garry Street – Notre Dame Avenue to Portage Avenue
  - (xi) Pioneer Avenue – Main Street to Westbrook Street**
  - (xii) Main Street – Graham Avenue to Lombard Avenue**

Revise: E4.3 (j) to read:

**(j) Pioneer Avenue – Main Street to Westbrook Street**

- (i) One Way Westbound – The north and south curb lane must be kept open to traffic at all times.**
- (ii) Two southbound turning lanes must be maintained at the intersection.**
- (iii) Access to intersection streets and all private approaches shall be maintained during construction.**

**DRAWINGS**

Add: **295-2017\_Addendum\_1-Drawing\_D-14702-Rev0**

**295-2017\_Addendum\_1-Drawing\_D-14703-Rev0**

**295-2017\_Addendum\_1-Drawing\_D-14704-Rev0**

Replace: 295-2017\_Drawing\_D-14675-Rev0 with **295\_2017\_Addendum\_1-Drawing\_D-14675-Rev1**

295-2017\_Drawing\_D-14676-Rev0 with **295\_2017\_Addendum\_1-Drawing\_D-14676-Rev1**

295-2017\_Drawing\_D-14693-Rev0 with **295\_2017\_Addendum\_1-Drawing\_D-14693-Rev1**