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PART D – SUPPLEMENTAL CONDITIONS 

Add: D4.3 

Add: D4.4 

Add: D5.2 

Add: D6.4.4 

Add: D6.4.5 

The Water & Waste Department has purchased materials and will undertake works to 
have a temporary bypass pipe installed on the bridge sidewalk in order to bypass the 
failing section of pipe.  This bypass will be put into service should a pipe failure occur.  It 
is assumed that this bypass pipe can be used throughout the force main rehabilitation or 
repair works construction period and will be removed following completion of the works 
by City of Winnipeg staff.  Attached drawing number 1-0117L-M0001-001 titled “2018 
Bypass Pumping Assembly” shows pertinent information about the bypass pipe and 
configuration. Pumping for the bypass pipe is from the existing pumps at the Baltimore 
pump station.  

No infrastructure in the Baltimore pump station is to be upgraded or replaced as part of 
this project.  All existing relevant pump station information will be transmitted to the 
Consultant upon award. Solutions must be designed such that the existing pump station 
performance is not negatively impacted. 

An excerpt from the specifications of the original force main installation contract is 
attached in Appendix B however, no shop drawings are available to confirm if what was 
specified was actually installed. 

The Consultant shall meet with the Project Manager during the preparation of the 
Concept Evaluation Workshop materials no later than two (2) weeks before the 
Workshop to review draft materials. 

The Workshop will be held in Training Room A/B/C at 1155/1199 Pacific Ave.  
Approximately 15 City of Winnipeg staff will be participating in the Workshop.   The room 
has a 60 person capacity and tables and chairs can be moved around into any 
configuration.  There is an overhead projector available however the Consultant should 
request a time to test out any audio visual presentation materials in the training room 
prior to the Workshop.  

DRAWINGS 

Add: 1166-2018_Addendum_1-Drawing_1-0117L-M0001-001.pdf 
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DOCUMENTS 
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Request for Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive. 
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APPENDICES 

Add: Appendix_B Excerpt from the original force main construction specifications 
 


