



1178-2018 ADDENDUM 2

2018 SEWER RENEWALS AND EXTERNAL POINT REPAIRS - CONTRACT NO. 1

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: January 22, 2019
BY: Matt Klowak
TELEPHONE NO. 204 986-3982

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Add: D25

D25. CRITICAL STAGES

- D25.1 The Contractor shall achieve critical stages of the Work in accordance with the following requirements:
- (a) Construction of the Work on Ellice Avenue at Home Street (city drawing number 11907) shall be completed, including restoration, by April 1, 2019.

Revise: D16 to read:

D16. LIQUIDATED DAMAGES

- D16.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the City the following amounts per Working Day for each and every Working Day following the days fixed herein for same during which such failure continues:
- (a) Critical Stage D25.1 (a) - One Thousand and Five Hundred dollars (\$1,500.00);
 - (b) Substantial Performance - One Thousand and Five Hundred dollars (\$1,500.00);
 - (c) Total Performance – Five Hundred dollars (\$500.00).
- D16.2 The amounts specified for liquidated damages in D16.1 are based on a genuine pre-estimate of the City's losses in the event that the Contractor does not achieve, Critical Stages, Substantial Performance or Total Performance by the days fixed herein for same.
- D16.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages assessed.