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PART D – SUPPLEMENTAL CONDITIONS 

Add: D2.3. (k) 

Add: D2.3. (l) 

Add D2.3. (m) 

Add D2.3. (n) 

Add D2.3. (o) 

Add D2.3. (p) 

Add D2.3. (q) 

The ACM abatement Contractor to ensure that all ACM along the existing dividing walls 
between the top plate (2X4) and the Qdeck are to be removed and cleaned.  Selective 
demolition/cut of the top of wall or remove the existing wall can be applied/used, 
whichever is convenient to the abatement Contractor. 

The approximate total abatement area of Emergency Operation Centre is 2,385 square 
feet. 

The existing smoke/heat detectors in the Emergency Operation Centre should be 
protected, remained, wrapped accordingly and disable for the duration of the abatement 
work.  

The ACM abatement Contractor to ensure that negative air units to run 24/7 from the 
start to end of abatement project. The abatement Contractor to carry the cost to remove 
the window at the emergency exit (beside the back door) to exhaust their negative air 
units through an insulated cover to be added over window opening.   

The ACM abatement Contractor to ensure the existing elevator opening is adequately 
sealed (plywood and polyethylene sheeting) during the type 3 preparatory inspection. 

Noisy abatement work is to be done after office hours during regular business days that 
may start from 17:00H to 07:30H. However during council meeting afternoon time may 
last up to 19:00H, most likely scheduled on the last Wednesday of the month. Other work 
restriction will be coordinated to the successful contractor. Weekend abatement work 
hours are unrestricted.    

The decontamination chambers to be located within the footprint of the Emergency 
Operations Centre area, with no chambers protruding into the adjacent hallway. 
Chambers must still be able to access all ACM above decontamination chambers for 
abatement.  
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ASBESTOS CONTAINING MATERIALS (ACM) ABATEMENT AT WFPS 
EMERGENCY OPERATIONS CENTRE – 510 MAIN STREET  

ISSUED: August 31, 2018  
BY: Victorino Mendoza  

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 

TELEPHONE NO.  204 918-1480 

THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20160708 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive. 

Revised D2.2. (i) to read: 

Revised  D2.3. (d) to read: 

An applicable demolition permit is required, and the successful contractors is to apply 
and secure the permit prior to commencement of abatement work. 

The ACM abatement Contractor to ensure the building is secure all the times. The rate 
of the security officer per day is $18.75, while during STAT holidays the rate per day is 
$46.88. Security officer is required as needed, like if the exhaust area of negative air 
units is not properly secured and other unsafe circumstances at council building 
surroundings.   
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The City of Winnipeg to provide power to work area and the Contractor to supply 
panel. The existing janitor’s closet, closed to abatement work area is available for 
water supply and drain.  

The City of Winnipeg to disconnect the power supply to existing lights at the work area. 

 Add D2.3. (r) 

Add D2.3. (s) 




