



1286-2019 ADDENDUM 2

PROFESSIONAL CONSULTING SERVICES FOR WINNIPEG AREA TRANSPORTATION MASTER PLAN – NON-CAPITAL INTENSIVE TRANSPORTATION OPTIONS

ISSUED: December 12, 2019
BY: Alex Regiec, MCIP, RPP
TELEPHONE NO. 204 - 986-2168

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, Friday, February 7th, 2020.

Delete: B8.4

PART E – SPECIFICATIONS

Revise: D6.5 (a) iii to read: Weekly project progress meetings with the City's Project Manager and selected members of the TMP Internal Steering Committee to be held in person in Winnipeg. The successful proponent will also inform on the status of deliverables at these meetings. These meetings maybe adjusted in frequency as required during the project.

Revise: D6.9.1 to read: The latest acceptable milestone dates shown below are based on an award of contract no later than February 28th, 2020, as well as an immediate commencement of Work by the Consultant.

Revise: D6.9.2 to read: The Project Milestones are estimated as follows (subject to change):

Task	Milestone Date
Project Work Plan	March 16, 2020
Phase 1 Engagement – Current State Identification	April – June 2020
Background & Review	June 30, 2020
Review of Current TSM Practice	September 30, 2020
Liaison with Other TMP Studies	November 20, 2020
Recommendations & Strategic Implementation Plan	January 22, 2021
Phase 2 Engagement – Draft Strategies & Recommendations Review	January – February 2021
Cost Estimates, Benefit / Cost Analysis	February 15, 2021
Final TMP Non-Capital Intensive Transportation Options Report	March 19, 2021
Draft Final Transportation Master Plan	By others by June 30, 2021
Phase 3 Engagement – Plan Presentation & Verification	September – October 2021
<i>Final Transportation Master Plan</i>	<i>By others by (Oct. 15, 2021)</i>

Revise: D9.3 to read: The City intends to award this Contract by February 28, 2020.