

## 1329-2019 ADDENDUM 01

# PROFFESIONAL CONSULTING SERVICES FOR BALTIMORE FORCE MAIN CROSSING DESIGN AND CONTRACT ADMINISTRATION

## **URGENT**

#### PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: March 9, 2020 BY: Bronwyn Jones TELEPHONE NO. 204 - 986-8664

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

#### PART D - SUPPLEMENTAL CONDITIONS

Add:	D6.4.2(e)(i)	Should the Consultant require the use of the City's Under Bridge Crane (UBC) for inspection and assessment purposes, the cost shall be \$2,500.00 per day (9am to 3pm) or \$1,500.00 per half day (9am – noon or noon-3pm). The cost includes operators, traffic control and set-up/take-down. Costs shall be shown as an allowable disbursement on Form B: Fees.
Add:	D6.4.2(i)(i)	Data gathered will be incorporated into the City SCADA system. The Consultant will be responsible for designing the signal transmission back to SCADA. No interface programming will be required of the Consultant.
Add:	D6.4.2(i)(ii)	The existing river crossing leak monitoring is currently not in use and it is unknown if any of the equipment is still functioning. The Consultant should assume for bidding purposes that none of the existing equipment, wiring, etc. can be re-used.
Add:	D6.6(c)	All Provincial documents related to the South End Sewage Treatment Plant Environment Act Licence can be found at the following location: <u>https://www.gov.mb.ca/sd/eal/registries/1069.10/index.html</u>
Add:	D6.6(d)	According to the Environment Act 14(4): "The decision of the director or minister with respect to the disposition of the alteration shall be communicated to the proponent within 21 days from the receipt of the request for the change".
Revise:	D6.7.4(c)(ii) to read:	Must submit the technical specifications, switch over procedures and detailed construction drawings a minimum of five (5) days prior to the review meeting or the meeting will be postponed.