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PART B – BIDDING PROCEDURES 

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 6, 2019. 

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D16.1 to read: The Contractor shall achieve Substantial Performance by September 11, 2019. 

Revise: D17.1 to read: The Contractor shall achieve Total Performance by October 15, 2019. 

PART E – SPECIFICATIONS 

Add E3 WORK 

Add: E3.1   The area of Work is critical to the building operations and shall remain operational during 
    construction.  The Work shall proceed under the following constraints.  Coordinate 
    timing with Transit at least 5 days in advance of work: 

    (a) Service Bay 

     (i) Saturday and Sunday: 

♦ Any number of doors could be blocked any Saturday or Sunday 
between the hours of 06:30 – 15:30.  Any door cannot be 
blocked and the lanes must be clear outside these hours. 

     (ii) Monday – Friday: 

♦ One door could be blocked Mon. – Fri. day shift between the 
hours of 06:30 – 16:00 unless Transit is training new staff which 
would limit these hours.  Any door cannot be blocked and the 
lanes must be clear outside these hours. 

    (b) Maintenance and Repair Building 
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     (i) The door cannot be blocked between 06:00 – 08:00 Mon. – Sun.  The  
      door can be blocked outside these hours but the contractor shall   
      schedule work to minimize the time the door is blocked. 

Add: E3.2 There is no requirement to protect the door openings.  Existing doors shall not be 
removed until the new doors are on site ready for installation.  The Contractor shall 
schedule work to minimize the duration between removal of existing doors and 
installation of new doors. 

Add: E3.3 The existing overhead doors in the Service Bay are approximately 12’x12’. 

Add: E3.3.1 The Contractor shall confirm the exact door sizes on Site prior to ordering. 

DRAWINGS 

Replace: 336-2019_Drawing_E2.1-R0 with 336-2019_Addendum_1_Drawing_E2.1-R1 

QUESTIONS AND ANSWERS 
 
Q1 Who are you expecting to be the prime contractor? 
A1 Any contractor (ie Mechanical Contractor, General Contractor, etc.) can be the prime contractor as long 
 as the bid submission is inclusive of the entire scope of work. 
 
Q2 Are there any limitations on work hours? 
A2 Refer to E3.1 as specified in 336-2019 Addendum 1. 

 
Q3 Are there any requirements to cover the door openings when the existing doors are removed before the new 
 doors are installed? 
A3 Refer to E3.2 as specified in 336-2019 Addendum 1. 
 
Q4 Please confirm the size of the 4 overhead doors in the service bay. 
A4 Refer to E3.3 as specified in 336-2019 Addendum 1. 
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