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PART D – SUPPLEMENTAL CONDITIONS 

Delete: D12.3   

 

Revise: D13.1 to read: The Contractor shall achieve Substantial Performance within sixty (60) consecutive 
Working Days of the commencement of the Work as specified in D12 or by October 18, 
2019, whichever comes first 

.  

Revise: D14.1 to read: The Contractor shall achieve Total Performance within seventy (70) consecutive Working 
Days of the commencement of the Work as specified in D12 or by October 28, 2019, 
whichever comes first. 

 

 

 
Corporate Finance Department 

Materials Management Division 378-2019 ADDENDUM 1  

NORTH ST. BONIFACE WATER MAIN UPGRADES CONTRACT 2  

 ISSUED: April 29, 2019  
BY: Jurgen Friesen  

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

TELEPHONE NO.  204 986-8063 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20160708 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 

 

  


