



541-2022 ADDENDUM 1

2022 THIN BITUMINOUS OVERLAYS (TBO) & LOCAL IMPROVEMENT ASPHALT ALLEY RECONSTRUCTIONS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: August 5, 2022
BY: Lissa VanDorp
TELEPHONE NO. 204 259-1538

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D17.4 to read: The City intends to award this Contract by August 31, 2022.
- Add: D21.1.4 Work on Birchdale Avenue/Lawndale Avenue Alley - The block bounded by Birchdale Avenue, Lawndale Avenue, Lyndale Drive and Coniston Street shall commence immediately upon award of the project (school zone).
- Add: D24.1(c) Critical Stage D35.1 (a) Birchdale Avenue/Lawndale Avenue Alley – Three Thousand dollars (\$3,000.00).
- Add: D35. CRITICAL STAGES
 - D35.1 The Contractor shall achieve critical stages of the Work in accordance with the following requirements:
 - (a) Birchdale Avenue/Lawndale Avenue Alley – The block bounded by Birchdale Avenue, Lawndale Avenue, Lyndale Drive and Coniston Street.
 - (i) Substantial Performance including placement of topsoil and sod, shall be achieved within 25 Working Days after commencement.