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Corporate Finance Department

. . rchasing Division -
Wmmpe\g Purchasing Divi RFQ 286-2024A ADDENDUM 1
QUALIFYING TUNNELING CONTRACTORS FOR
CONSTRUCTION OF THE RUTLAND TRUNK SEWER -
FERRY ROAD COMBINED SEWER RELIEF —- CONTRACT 6
ISSUED:  June 21, 2024
BY: Michel Levreault
URGENT TELEPHONE NO. 204-954-6927
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM

BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B — BIDDING PROCEDURES

Revise: B9.1 to read: The City intends to complete the evaluation of the Qualification Submissions by August 7,
2024, and proceed with the issuance of a Tender in October 2024.

Revise: B9.3 to read: The Preliminary Schedule is as follows, subject to change:
Phase Approximate Date(s)
1. Request for Qualification 286-2024A Submission July 10, 2024
2. Date of Notification to Successful Proponents (anticipated) August 7, 2024
3. Issue Tender 286-2024B (anticipated) October 2024
4. Close Tender 286-2024B (anticipated) November 2024
5. Award of Project (anticipated) December 2024
6. Construction (anticipated) February 2025 — September 2026
7. Completion of restoration and revegetation June 2027

Revise: B22.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, July 10, 2024

APPENDICES

Add: 286-2024A_Appendix_F — Current (May 2024) groundwater levels and estimated dewatering flow requirements
at shafts.

QUESTIONS AND ANSWERS

Q1: Based on our assessment of the information provided, we believe that several other non-micro tunnelling
trenchless techniques can be employed to successfully construct the project. Would alternative non-
microtunneling trenchless methods be accepted for this project?
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A1: The suitability of other tunneling methods is under review. Extension of the RFQ closing date has been
extended by two weeks to provide time for a further addendum responding to this question and for interested
Contractors to prepare materials.

Q2: Would a large diameter tunnel be accepted?

A2: Yes, a larger diameter tunnel would be accepted, subject to the Ness Avenue interference not exceeding
the greater of 15% of the proposed land drainage tunnel or 366 mm into the pipe interior.



