



THE CITY OF WINNIPEG

BID OPPORTUNITY

BID OPPORTUNITY NO. 402-2004

INNOVATIVE TRANSIT PROJECTS - BUS STOP IMPROVEMENTS

TABLE OF CONTENTS

PART A - BID SUBMISSION

Form A: Bid	1
Form B: Prices	^
Form G1: Bid Bond and Agreement to Bond	8
Form G2: Irrevocable Standby Letter of Credit and Undertaking	10

PART B - BIDDING PROCEDURES

B1. Project Title	1
B2. Submission Deadline	1
B3. Site Investigation	1
B4. Enquiries	1
B5. Addenda	1
B6. Substitutes	2
B7. Bid Submission	3
B8. Bid	3
B9. Prices	4
B10. Qualification	4
B11. Bid Security	5
B12. Opening of Bids and Release of Information	5
B13. Irrevocable Bid	6
B14. Withdrawal of Bids	6
B15. Evaluation of Bids	7
B16. Award of Contract	7

PART C - GENERAL CONDITIONS

C1. General Conditions	1
------------------------	---

PART D - SUPPLEMENTAL CONDITIONS

General

D1. General Conditions	1
D2. Scope of Work	1
D3. Definitions	1
D4. Contract Administrator	1
D5. Contractor's Supervisor	2
D6. Notices	2
D7. Furnishing of Documents	2

Submissions

D8. Performance Security	2
D9. Insurance	3
D10. Subcontractor List	3
D11. Equipment List	3
D12. Detailed Work Schedule	4

Schedule of Work

D13. Commencement	4
D14. Substantial Performance	5
D15. Total Performance	5
D16. Liquidated Damages	5
D17. Scheduled Maintenance	5

Control of Work

D18. Job Meetings	6
D19. Prime Contractor – The Workplace Safety and Health Act (Manitoba)	6

Template Version: C020040618

Warranty

D20. Warranty	6
Form H1: Performance Bond	7
Form H2: Irrevocable Standby Letter of Credit	9
Form J: Subcontractor List	11
Form K: Equipment	12
Form L: Detailed Work Schedule	13

PART E - SPECIFICATIONS

General

E1. Applicable Specifications, Standard Details and Drawings	1
E2. Soils Investigation Report	1
E3. Truck Weight Limits	1
E4. Pre-Construction Meeting	1
E5. Access	1
E6. Safety Precautions	2
E7. Site Conditions	2
E8. Existing Underground Structures	2
E9. Product Approvals	3
E10. Damage to Streets and Structures	3
E11. Permits, Notices, Licences, Certifications, Laws and Rules	3
E12. Removals	4
E13. Excavation and Removal of Existing Sod	5
E14. Excavation and Site Grading	6
E15. Cast-In-Place Concrete	7
E16. Concrete Sidewalk	12
E17. Interlocking Paving Stone	13
E18. Asphalt Chip Paving	14
E19. Limestone Paving	15
E20. Fencing	16
E21. Site Furniture	17
E22. Illuminated Transit Sign Structure	19
E23. Illuminated Transit Signage	20
E24. Park and Ride Kiosk Signage	23
E25. Shrub Beds and Planter Preparation	27
E26. Plant Material	29
E27. Extended Maintenance	33
E28. Electrical	34
E29. Site Clean Up	36