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PART A – BID SUBMISSION 

Replace: 650-2005_Addendum_1-Bid_Submission with 650-2005_Addendum_2-Bid_Submission.  Form B(R1) has been 
replaced by Form B(R2). 

PART D – SUPPLEMENTAL CONDITIONS 

Add: D2.2 (l) Construction of a 6 metre wide, 200 metre long access road north of the RWPS as shown 
on drawing SK-2.  Work includes excavation, subgrade compaction, geotextile fabric, and 
granular material. 

Add: D3.1(hh) RWPS  means Raw Water Pumping Station 

Add: D3.1(ii) GWWD means Greater Winnipeg Water District 

Revise: D15.1(b) to read: March 15, 2006 – Completion of valve chamber base slab and pipe supports ready for 
  installation of Yard Piping components. 

Revise: D23.1 to read: Further to GC:12, payment shall be in accordance with the following payment schedule: 

(a) Ninety-five percent (95%) of the lump sum price of Item 1 in Form B: Prices will be 
paid on the basis of monthly progress estimates in accordance with GC:12  The 
remaining five percent (5%) will be paid upon satisfactory completion of a water 
leakage test of each of the wet cells. 

(b) For Item 2 in Form B: Prices, the quantity that will be paid is the cumulative sum of 
pile lengths supplied and driven, measured in metres from the bearing end to the pile 
cutoff elevation.  

PART E – SPECIFICATIONS 

Revise:  E3.2(c) to read: Power supply for lighting and office plugs 

Replace:  E6. entirely with: E6. GROUNDWATER CONTROL 
 

E6.1 The Contractor is advised that operation of the Red River Floodway may cause 
high groundwater pressures in the till layer underlying the area of Work activities.  
The Contract Administrator will monitor groundwater levels at the Site. 
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E6.2 At elevation 229.3 groundwater pressures may begin to affect the bottom of the 

excavation of the RWPS (elevation 227.1) and cause base heave.  At this point 
the Contract Administrator will initiate dewatering to maintain groundwater levels 
below 229.3.  As construction of the RWPS progresses the elevations at which 
groundwater pressures may affect the bottom of the excavation will rise. 

 
E6.3 Should the design for the shoring system installed by the Contractor require 

dewatering below elevation 229.3, the Contractor will be permitted to use the 
existing dewatering system but the Contractor will be wholly responsible for 
monitoring groundwater levels and the operation and maintenance of the 
dewatering system. 

Add: E12. CONTRACTORS’ USE OF GWWD RAILWAY 

 E12.1 General 

E12.1.1 The City of Winnipeg owns and operates the Greater Winnipeg Water District 
(GWWD) Railway between the Railway Yard in St. Boniface (598 Plinquet 
Street) and the Intake at Shoal Lake.  Work trains routinely deliver chlorine and 
other supplies to the Intake and materials for track upgrading and 
maintenance.  Two diesel locomotives are available along with an assortment 
of rolling stock. The GWWD Railway is available to the Contractor to deliver 
equipment and material to the work area during periods of restricted use of PR 
207.  Use of the GWWD Railway will be charged to the Contractor at the tariff 
specified in E12.3. 

 E12.1.2 The Contractor shall not have unlimited use of the GWWD Railway facilities.  
The Contractor shall develop a schedule outlining all required GWWD Railway 
activities and resources and the associated timetable prior to the 
commencement of construction.  The City requires this schedule to deploy the 
necessary level of railway resources to the project in a timely manner and to 
schedule the Contractor’s requirements with routine track usage.  

E12.1.3 Bidders are advised that emergency railway services will take precedence over 
material and equipment deliveries.  Neither the City, nor the Contract 
Administrator shall be held liable for failing to provide rail transportation in any 
event.  

E12.1.4 The Contractor shall ensure that all equipment, vehicles, personnel, and 
materials are kept off the railway and away from the trackbed, unless instructed 
otherwise by the Contract Administrator. The Contractor shall provide all labour 
and equipment necessary for loading and unloading equipment and materials 
including all equipment necessary to tie down loads.  The City of Winnipeg will 
provide an operator to operate the side dump cars during unloading. 

 E12.2 Train Service 

E12.2.1 Available Rolling Stock 
(a) The following rolling stock are available for the Contractor’s use on this 

project: 
(i) Flat Bed Cars: number available = 5 

      deck width = 2.44 metres 
      deck length = 12.0 metres 
      maximum load capacity = 36,000 kilograms 

(ii) alt. Flat Bed Cars number available = 6 
      deck width = 3.25 metres 
      deck length = 17.0 metres 
      maximum load capacity = 50,000 kilograms 

(iii) Side Dump Gravel Cars number available = 15 
      hopper capacity = 20 cubic metres 
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(iv) Ramp Cars number available = 1 

      deck width = 2.4 metres (9 metres length) 
        = 3.2 metres (5 metres length at ramp 
           end of car) 
      deck length =  14 metres 
      maximum load capacity = 50,000 kilograms 
      number available = 1 
      deck width = 2.4 metres  
      deck length = 6 metres 
      maximum load capacity = 40,000 kilograms 

(v) Cabooses number available = 1 
 

(b) The GWWD Railway right-of-way has sufficient horizontal clearances to 
transport loads up to 3.66 metres wide. 

E12.2.2 Train Use and Scheduling  
(a) A train consists of one (1) locomotive, one (1) caboose and any 

combination of the remaining rolling stock identified in E12.1.2  
(b) A train crew shift consists of a train as previously described and the train 

crew (2 people).  A third crew member will be added as required to operate 
the side dump cars during unloading.  The maximum train crew shift 
duration allowed is 12 hours per calendar day. 

(c) The GWWD Railway can provide one (1) train crew for use on this project.  
Each train crew can work a maximum of one full train crew shift per 
calendar day and a maximum of ten (10) train crew shifts per fourteen (14) 
calendar day period. 

E12.2.3 Transportation of Contractor’s Equipment 
(a) Rolling stock identified in E12.1.2 will be made available to the Contractor 

for the transportation of equipment to and from the work area. Equipment 
shall be loaded at the GWWD Railway’s St. Boniface Yards. Contractors 
are also advised that equipment such as an excavator will be required to 
raise and lower the steel equipment ramps on the ramp car. 

(b) Loading ramps are available at the St. Boniface Yards to load equipment 
onto flat cars. 

E12.2.4 Transportation of Contractor’s Fuel 
(a) It is incumbent upon the Contractor to arrange for the delivery of fuel to the 

work area in accordance with all Federal and Provincial requirements for 
the transportation and handling of fuel products.  

 E12.3 Tariffs 

E12.3.1 The Contractor will be invoiced by the City of Winnipeg for use of the GWWD 
Railway equipment and personnel as detailed herein below.  

E12.3.2 Charges for using GWWD Railway train(s), including the train crew(s), shall be 
(a) $70.00/hour for the locomotive including the train crew 
(b) $18.00/hour/car for each additional piece of rolling stock requested 
(c) minimum charge of eight (8) hours per trip 
(d) rolling stock and the locomotive charges shall not be subject to overtime 

charges 
(e) an additional $87.00/hour overtime rate shall be charged for train crew 

time, for time in excess of eight (8) hours per day 



650-2005_Addendum_2 
Page 4 of 5 

 
 
Add: E13. SITE ACCESS ROAD 
 E13.1 The Contractor shall construct a granular site access road generally as shown on 

Drawing SK-2 and extending from the temporary bridge east of the Manitoba Hydro tower 
to the Clearwell site.  Roadway to be six (6) metres in width and approximately two 
hundred (200) metres in length.  Work to include excavation to subgrade elevation, 
subgrade preparation, woven geotextile to CW3130 standard, 200 mm of 100 mm down 
crushed limestone and 50 mm of 50 mm crushed limestone. 

 E13.2 Payment for construction of the site access road will be included in the Lump Sum price, 
Item No. 1 – Construct Raw Water Pumping Station Foundation and Concrete Structures 
(excluding piles). 

Add: E14. LIMITS OF EXCAVATION 
 E14.1 As indicated on Drawing SK-2, with the exception of the access ramp, the limit for shoring 

and excavation is six (6) metres from the perimeter of the Raw Water Pumping Station 
base slab. 

Add: E15. DISPOSAL OF EXCAVATED MATERIAL 
 E15.1 Excavated material from the roadway and the Raw Water Pumping Station is to be 

disposed and levelled at the stockpile site west of Cell 3. 

Add: E16. EMBEDS AND BLOCKOUTS 
  The attached table titled Embedment and Blockout List details the requirements  

for this Contract.   
  As noted in D2.2(e), all costs associated with the identified embeds and blockouts shall 

be included in the Lump Sum price, Item No. 1, for the Raw Water Pumping Station. 
 
Section 02223 
 
Revise: 1.4.1 to read: Submit Shop Drawings in accordance with Specification E10. 
 
Revise: 1.4.2 to read: Submit Shop Drawings for shoring system required in connection with excavation for the 

Raw Water Pumping Station (RWPS), in accordance with Specification E10, for review 
two (2) weeks prior to the commencement of Work. 

Section 02451 

This Specification section has been revised and has been replaced with Section 02451(R1) included in this Addendum. 

 

Section 03300 

This Specification section has been revised and has been replaced with Section 03300(R1) included in this Addendum. 

 

Section 07550 

This Specification section is applicable to the Work and is included in this Addendum as Section 07550(R1). 

 

Section 15200-00S 

This Specification section has been revised and has been replaced with Section 15200-00S(R1) included in this Addendum. 
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DRAWINGS 

The following Drawings are applicable to the Work and are included in this Addendum: 

Add: SK-1 WATER TREATMENT PLANT – GENERAL ACCESS 
 SK-2 WATER TREATMENT PLANT – GENERAL ACCESS 
 
 
The following Drawings applicable to the Work have been revised as follows: 
 
Replace:  1-0601I-A-S0101-001-00D with 1-0601I-A-S0101-001-01D 
 1-0601I-A-S0111-001-00D with 1-0601I-A-S0111-001-01D 
 1-0601I-A-S0131-001-00D with 1-0601I-A-S0131-001-01D 
 1-0601I-A-S0141-001-00D with 1-0601I-A-S0141-001-01D 
 1-0601I-A-S0201-001-00D with 1-0601I-A-S0201-001-01D 
 1-0601I-A-S0203-001-00D with 1-0601I-A-S0203-001-01D 
 1-0601I-A-S0204-001-00D with 1-0601I-A-S0204-001-01D 
 1-0601I-D-S0445-001-00D with 1-0601I-D-S0445-001-01D 
 1-0601I-D-S0447-001-00D with 1-0601I-D-S0447-001-01D 
 1-0601I-D-S0448-001-00D with 1-0601I-D-S0448-001-01D 
 1-0601I-A-H9122-001-00D with 1-0601I-A-H9122-001-01D 
 1-0601I-A-M9101-001-00D with 1-0601I-A-M9101-001-01D 
 1-0601I-A-M9202-001-00D with 1-0601I-A-M9202-001-01D 



City of Winnipeg Water Treatment Program
RWPS Foundations and Concrete Structures
Bid Opportunity No. 650-2005_Addendum_2

Page 1 of 1
November 2005

EMBEDMENT AND BLOCKOUT  LIST (SEE E16) 

Type
Piping 

Nominal Size 
(mm)

Sleeve Outside 
Dia. (mm) or 
Opening Size

Standard Detail 
Reference

Detail 
Drawing 

Reference

Service 
(Commodity) Plant Area

Piping 
Specification 

Reference
Piping Material Sleeve 

Material Quantity Remarks

Conduit sleeve 25 89 --- electrical conduit Inlet Works, 3rd Level 
East

--- --- PVC 1 Use PVC pipe for sleeve

Lifting Eye --- --- STD-3 WB-S0456 --- Inlet Works --- --- --- 3 Raw Water sluice gate and future 
screen removal

Pipe embed 75 --- STD-1 with 1 flange WB-M9441 Drain (DRN) Inlet Works 15200-03 Epoxy 
Coated/Lined 
Carbon Steel

--- 4 Raw Water Pump cooling water drain.

Pipe embed 300 --- STD-1 with 1 flange WB-M9441 Level Transmitter 
Sleeve (LTS)

Inlet Works --- Sch. 80 PVC --- 2 Raw Water Wet Well level sensors.

Notes
1.  Flanges to be ANSI 150# unless noted otherwise.


