



ADDENDUM 4 BID OPPORTUNITY 171-2006

WINNIPEG WATER TREATMENT PROGRAM - SUPPLY AND INSTALLATION OF WATER TREATMENT PLANT PRECAST ROOF PANELS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: January 3, 2007
BY: Gord Smith, P.Eng.
TELEPHONE NO. (204) 986-4249

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20060821

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D2.2(e) to read: The supply and installation of a modified bituminous two ply roof, including all necessary rough carpentry work.
- Revise: D16.1(b) to read: Installation of the precast roof panels for the WA area shall be completed by no later than August 24, 2007.
- Revise: D16.1(c) to read: Installation of the precast roof panels for the WI area shall be completed by no later than June 21, 2007.
- Revise: D16.1(d) to read: Installation of the precast roof panels for the WR, WO and WF areas shall be completed by no later than February 1, 2008.
- Revise: D17.1 to read: The Contractor shall achieve Substantial Performance of the Work associated with item 1 on Form B: Prices by September 26, 2008 and Substantial Performance of the Work associated with item 2 on Form B: Prices by October 30, 2008.
- Revise: D18.1 to read: The Contractor shall achieve Total Performance of the Work associated with item 1 on Form B: Prices by October 2, 2008 and Total Performance of the Work associated with item 2 on Form B: Prices by November 17, 2008.

PART E – SPECIFICATIONS

The following Section has been added and forms part of this Addendum:

Section 06100 – Rough Carpentry

Section 03414

Add 3.3.7 The Contractor shall provide all heating and hoarding required to supply and install the bonded concrete topping.

DRAWINGS

The following Drawings have been revised and form part of this Addendum:

<u>Consultant</u>	<u>City Drawing No.</u>	<u>Title</u>
SCH#1		Schedule SCH # 1 for Precast Roof Panel Erection and Roofing installation (No topping).
SCH#2		Schedule SCH # 2 for Precast Roof Panel Erection, Topping & Roofing installation.