



31-2006 ADDENDUM 1

SUPPLY AND DELIVERY OF DECANTERS FOR THE NORTH END WATER POLLUTION CONTROL CENTRE CENTRATE NITROGEN REMOVAL FACILITY

ISSUED: March 10, 2006
BY: Eric Hutchison PEng
TELEPHONE NO. (204) 477-5381

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20050301

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph ^ of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Delete: D10 Performance Security

Revise: D16.1 to read: Further to GC.9.01 and GC.9.03, payment shall be in accordance with the following payment schedule:

Milestone	Percent Payable	
	Milestone	Cumulative
1. Design Services (including shop drawing acceptance by Contract Administrator)	5	5
2. Equipment Delivery to Site (Form 100)	65	70
3. Completion of Satisfactory Installation of All Equipment and Materials (Form 102) or 180 days after delivery, whichever occurs first.	15	85
4. Total Performance (including Completion of Guaranteed Performance Testing (Form 105), and satisfactory training for all equipment and materials. (Form T1 combined with Item 4))	10	95
5. End of Warranty Period and Certificate of Acceptance Issued	5	100

Delete: Form H1: Performance Bond

Form H2: Irrevocable Standby Letter of Credit (PERFORMANCE SECURITY)

Page numbering on some forms may be changed as a result.