



- GENERAL NOTES:
- ONEWAY - 1 LANE TRAFFIC ON LOGAN AVENUE TO BE MAINTAINED AT ALL TIMES.
 - LOCAL ACCESS TO BE PROVIDED AT ALL TIMES.
 - CONSTRUCTION SIGNING IN ACCORDANCE WITH THE 2003 EDITION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL IN WORK AREAS ON CITY STREETS.
 - CLOSURE OF SIDE STREETS NOT PERMITTED UNLESS APPROVED BY THE CONTRACT ADMINISTRATOR.
 - WORK IN PHASE I-STAGE 2 NOT TO COMMENCE UNTIL SUCH TIME AS THE CONTRACTOR OF B.O. No. 74-2007 LOGAN AVENUE WATERMAIN RENEWAL CONTRACT HAS COMPLETED ITS WORK IN THIS AREA, AT WHICH TIME THE CONTRACTOR OF B.O. No. 151-2007 WILL BE NOTIFIED IN WRITING BY THE CONTRACT ADMINISTRATOR.

LOCATION APPROVED UNDERGROUND STRUCTURES BY: <i>[Signature]</i> DATE: <i>07/03/23</i> SUPPORTING STRUCTURES COMMITTEE		BM 36-025 ELEV 232.913m
NOTE: LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.		
0 ISSUED FOR CONSTRUCTION NO REVISIONS	07/03/23 YYMMDD	DID BY

DESIGNED BY: <i>WLS</i> DRAWN BY: <i>JD</i> HOR. SCALE: AS SHOWN VERT. SCALE: N/A		CHECKED BY: <i>RFB</i> APPROVED BY: <i>BuB</i> RELEASED FOR CONSTRUCTION: <i>[Signature]</i> DATE: 07/03/23	
--	--	--	--

PROFESSIONAL'S SEAL
 PROVINCE OF MANITOBA
 REGISTERED PROFESSIONAL ENGINEER
 R. P. BRUCE
 CONSULTANT DRAWING NO.
 0265-394-00_01-CT1007_RX.dwg

METRIC
 WHOLE NUMBERS INDICATE MILLIMETRES
 DECIMALIZED NUMBERS INDICATE METRES

THE CITY OF WINNIPEG
 PUBLIC WORKS DEPARTMENT
 TRANSPORTATION ENGINEERING DIVISION

**LOGAN AVENUE
 BLAKE STREET TO
 WESTON STREET
 STREET RECONSTRUCTION
 TRAFFIC STAGING
 PHASES I, & II.**

CITY DRAWING NUMBER P-3273-07	DRAWING No. 07
SHEET 7 OF 7	REV 0

BID OPPORTUNITY NO. 151-2007

