



251-2007 ADDENDUM 1

DESIGN AND CONSTRUCTION – WATERSLIDE REPLACEMENT AT ELMWOOD KILDONAN POOL – 909 CONCORDIA AVENUE

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: October 4, 2007
BY: Lou Chubenko
TELEPHONE NO. (204) 470-7881

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20070420

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph ^ of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D14.1 to read: The Contractor shall achieve Substantial Performance by June 30, 2008 and construction shall take place during pool shutdown from June 1 to June 30, 2008.

D15.1 to read: The Contractor shall achieve Total Performance by July 27, 2008.

PART E – SPECIFICATIONS

Revise: E2.1(b)(i) to read: Demolition of the existing slide and construction of the new slide shall take place during pool shutdown in accordance with D14.1.