



539-2008 ADDENDUM 2

2008 WATERMAIN RENEWALS CONTRACT 5

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: July 14, 2008
BY: Greg Karman, C.E.T.
TELEPHONE NO. (204) 477-5381

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 539-2008 Bid Submission Addendum 1 with 539-2008 Addendum 2 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B(R2): Section A: Archibald Street has been deleted
 Section B: Marion Street has been deleted
 Item No. C.6 quantity has been revised.

PART D – SUPPLEMENTAL CONDITIONS

Delete: D2.2(d)

- Revise: D14 to read:
- D14. COMMENCEMENT
 - D14.1 The Contractor shall not commence any Work until he is in receipt of a letter of intent from the Award Authority authorizing the commencement of the Work.
 - D14.2 The Contractor shall not commence any Work on the Site until:
 - (a) the Contract Administrator has confirmed receipt and approval of:
 - (i) evidence of authority to carry on business specified in D7;
 - (ii) evidence of the workers compensation coverage specified in C6.15;
 - (iii) the Safe Work Plan specified in D8;
 - (iv) evidence of the insurance specified in D9;
 - (v) the performance security specified in D10;
 - (vi) the Subcontractor list specified in D11;
 - (vii) the security clearances specified in D12; and
 - (viii) The detailed work schedule specified in D13.
 - (b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or the Contract Administrator has waived the requirement for a pre-construction meeting.
 - D14.3 Commencement of the Work shall be at the Contractor’s discretion provided the commencement date will allow achievement of the Critical Stages in accordance

with D17, Substantial Performance in accordance with D18, and Total Performance in accordance with D19.

D14.4 The City intends to award this Contract by July, 31,2008.

D14.4.1 If the actual date of award is later than the intended date, the dates specified for Critical Stages, Substantial Performance, and Total Performance will be adjusted by the difference between the aforementioned intended and actual dates.

Delete: D15.1.2

Delete: D17.1(b)

Delete: D17.1(c)

Revise: D18.1 to read: D18.1 The Contractor shall achieve Substantial Performance within twenty five (25) consecutive Working Days of the commencement of the Work as specified in D14. Notwithstanding the above, the Contractor shall achieve Substantial Performance by no later than October 15, 2008.

Revise: D19.1 to read: D19.1 The Contractor shall achieve Total Performance within thirty five (35) consecutive Working Days of the commencement of the Work as specified in D14. Notwithstanding the above, the Contractor shall achieve Total Performance by no later than October 30, 2008.

Delete: D24.1(a) (ii)

Delete: D24.1(b)

Delete: D24.1(c)

Delete: D26.3(b)

Delete: D26.4(a)

Delete: D26.4(b)

PART E – SPECIFICATIONS

Revise: E1.4 to read: The following are applicable to the Work:

Drawing No.	Drawing Name/Title
	Cover Sheet
D-11454	Rue Masson: Tache Ave. to 157m W. of Rue Aulneau - Tache Ave. to Sta. 2+00
D-11455	Rue Masson: Tache Ave. to 157m W. of Rue Aulneau - Sta. 2+00 to Sta. 2+65
D-11456	Provencher Blvd.: Mctavish St. to Dawson Road - Mctavish St. to Sta. 2+00
D-11457	Provencher Blvd.: Mctavish St. to Dawson Road - Sta. 2+00 to Dawson Rd.
D-11458	Speers Road: 10m S. of Baudoux Pl. to Elizabeth Road - Baudoux to Sta. 1+80
D-11459	Speers Road:10m S. of Baudoux Pl. to Elizabeth Road - Sta. 1+80 to Elizabeth Rd.
D-11460	Traverse Street: Marion St. to Bertrand St. - Marion St. to Sta. 1+75
D-11461	Traverse Street: Marion St. to Bertrand St. - Sta. 1+75 to Sta. 3+05
D-11462	Traverse Street: Marion St. to Bertrand St. - Sta. 3+05 to Bertrand St.

Delete: E2 SOILS INVESTIGATION REPORT

Delete: E10 WATERMAINS INSTALLED IN CASING PIPES

Delete: E11 REMOVAL AND REPLACEMENT OF ALUMINIUM BALANCED BARRIER RAIL AND POSTS

Delete: E14 PROTECTION OF FISH AND FISH HABITAT

DRAWINGS

Delete: 539-2008 _Drawing_-D-11451-R0

539-2008 _Drawing_-D-11452-R0

539-2008 _Drawing_-D-11453-R0