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PART D – SUPPLEMENTAL CONDITIONS 

Revise  D14.1 to read: The Contractor shall achieve Substantial Performance within twenty-five (25) consecutive 
   Working Days of the commencement of the Work as specified in D13.  Notwithstanding  
   the above, the Contractor shall achieve Substantial Performance by no later than October 
   3, 2008. 

Revise  D15.1 to read: The Contractor shall achieve Total Performance within thirty-five (35) consecutive  
   Working Days of the commencement of the Work as specified in D13.  Notwithstanding  
   the above, the Contractor shall achieve Total Performance by no later than October  
   17, 2008. 

 
 

  

 

 

 

 

 

 

ADDENDUM NO. 1 
BID OPPORTUNITY NO. 55-2008   

 
Corporate Finance Department 
Materials Management Division 

INSTALLATION OF CATHODIC PROTECTION MONITORING STATIONS 
AND ANODES ON CAST-IRON WATERMAINS, 2008 PROGRAM, AREAS 
AF AG AJ – CONTRACT NO. 10 

ISSUED: March 18, 2008  
BY: Stacy Cournoyer, P. Eng.  
TELEPHONE NO.  (204) 986-2142 URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: 20040128 

 
  

 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid Submission non-responsive.  


