



70-2009 ADDENDUM 2

REQUEST FOR QUALIFICATION FROM PRIVATE SECTOR TEAMS FOR THE DESIGN, BUILD, FINANCING AND MAINTENANCE OF THE CHIEF PEGUIS TRAIL EXTENSION PROJECT

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: April 21, 2009
BY: Coleen Groening
TELEPHONE NO. (204) 986-2491

THIS ADDENDUM SHALL BE INCORPORATED INTO AND FORMS PART OF THE REQUEST FOR QUALIFICATION. Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Qualification, and be governed accordingly.

Revise: B10.1 to read:

Preliminary Schedule

Phase	Approximate Date(s)
RFQ issue date	March 5, 2009
Registration for Information Meeting	March 9, 2009
Non-mandatory Information Meeting	March 11, 2009
RFQ Submission Deadline	May 5, 2009
Advise up to three (3) Proponents that they have been selected for the RFP stage	June 2009
RFP intended issue date (first part)	June 2009
RFP intended initial RFP Response date	September 2009
RFP approximate staged submission and negotiation period	September 2009 to November 2009
Final Form of DBFM Agreement approximate issuance date	December 2009
RFP approximate Final Proposal Submission Date	January 2010
Intended DBFM Agreement award date	February 2010
City's intended Construction start date	March 2010
City's intended Construction completion date	November 2011
Maintenance Term	30 years from Commissioning Date
Handback date	At the end of the Maintenance Term

Revise B18.1 to read: The Designated Representative is:
Preetipal Paul, P.Eng.
Manager of Capital Projects
4th floor – 510 Main Street
Winnipeg MB R3B 1B9
Telephone No. (204) 986-5335
Email Address: ppaul@winnipeg.ca

Revise: B29.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, **May 5, 2009**.

Replace Appendix A Submission Tables with Addendum 2 Appendix A Submission Tables

Replaced Table 18