



BID OPPORTUNITY 801-2009 ADDENDUM NO. 1

OMAND'S CREEK CULVERT THROUGH ST. MATTHEWS AVENUE – REPLACEMENT OF EXISTING CULVERTS AND RELATED WORKS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: DECEMBER 4, 2009
BY: Bruce Biglow, P.Eng.
TELEPHONE NO. (204) 290-7196

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, December 9, 2009.

PART E – SPECIFICATIONS

Revise: E7.1.1 to read:

The City of Winnipeg Traffic Services will be responsible for supplying and installing and maintaining the barricades and signs for the seven week roadway closure on St. Matthews as well as temporary lane closures on Empress during Stage 1, all at no cost to the Contractor. The Contractor shall supply, install and maintain barricades and signs for the Stage 2 roadworks, in accordance with the latest version of the City of Winnipeg Manual of Temporary Traffic Control.

DRAWINGS

Replace:

- 801-2009_Drawing_C331-09-06-R0 with 801-2009_Addendum_1_Drawing_C331-09-06-R1
- 801-2009_Drawing_C331-09-07-R0 with 801-2009_Addendum_1_Drawing_C331-09-07-R1
- 801-2009_Drawing_C331-09-08-R0 with 801-2009_Addendum_1_Drawing_C331-09-08-R1