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95-2009 ADDENDUM 1  
 

 
Corporate Finance Department 

Materials Management Branch 

SOUTHWEST RAPID TRANSIT CORRIDOR – STAGE 1:  LAND 
DRAINAGE CONSTRUCTION AND ASSOCIATED WORKS 

ISSUED: March 16, 2009   
BY: Shane Cooper  

URGENT

PART A – BID SUBMISSION 

Replace: 95-2009 Bid Submission with 95-2009 Addendum 1 - Bid Submission.  The following is a summary of changes 
incorporated in the replacement Bid Submission: 

Form B(R1): Replace Form B with Form B(R1). 

Form G2(R1): Revise expiry date on Page 2 of 2. 

Page numbering on some forms may be changed as a result. 

PART B – SUPPLEMENTAL CONDITIONS 

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, March 19, 2009. 

PART D – SUPPLEMENTAL CONDITIONS 

Add: D9.5 The City shall have the right to alter the limits and/or coverages as reasonably required 
from time to time during the continuance of this Contract, provided that the City shall give 
the Contractor reasonable notice and shall request reasonable change. 

Revise: D14.3 to read: Commencement of the Work shall be at the discretion of the Contractor provided the 
commencement date will allow for the achievement of Substantial Performance in 
accordance with D17. 

Revise: D14.4 to read: The City intends to award this Contract by April 3, 2009. 

Revise: D17.1 to read: The Contractor shall achieve Substantial Performance within eighty five (85) consecutive 
Working Days of the commencement of the Work as specified in D14, or by October 30, 
2009, whichever occurs first. 

Revise: D19.3 to read: If the Contractor fails to achieve Total Performance in accordance with the Contract by 
the day fixed herein for Total Performance, the Contractor shall pay the City one 
thousand two hundred dollars ($1200) per Working Day for each and every Working Day 
following the day fixed herein for Total Performance during which such failure continues. 

Page numbering on some forms may be changed as a result. 

TELEPHONE NO.  (204) 453-2301   
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 Template Version: A20070419 

 
  Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 

in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.   
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PART E – SPECIFICATIONS 

Revise: E4.4 (b)(i) to read: Complete closure of Glasgow Avenue at Osborne Street will be permitted to facilitate the 
installation of the manhole and tie-in.  Contractor must maintain access to all back lanes 
and parking lots at all times. 

Add: E17.3 The Contractor is advised that coordination of the installation of MH19 and MH19A may 
be required with the Contractor installing the lift station.  Portions of this Work in the 
vicinity of the lift station may be removed from this Contract and performed by the lift 
station Contractor without additional compensation to the LDS Contractor. 

DRAWINGS 

Replace: 95-2009 _Drawing_LD-5287-R2 with 95-2009 _Addendum_1 Drawing_LD-5287-R3 

Replace: 95-2009 _Drawing_LD-5289-R2 with 95-2009 _Addendum_1 Drawing_LD-5289-R3 

Replace: 95-2009 _Drawing_LD-5290-R2 with 95-2009 _Addendum_1 Drawing_LD-5290-R3 
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