

## **Appendix B – Division 01 General Requirements**

### **01 00 00 GENERAL REQUIREMENTS**

01 11 13 Work Covered by Contract Documents  
01 11 16 Work by Owner  
01 11 19 Purchase Contracts  
01 12 00 Multiple Contract Summary  
01 12 13 Summary of Contracts  
01 12 16 Work Sequence  
01 12 19 Contract Interface  
01 14 00 Work Restrictions  
01 14 13 Access to Site  
01 14 16 Coordination with Occupants  
01 14 19 Use of Site  
01 18 00 Project Utility Sources

### **01 30 00 ADMINISTRATIVE REQUIREMENTS**

01 31 00 Project Management and Coordination  
01 31 13 Project Coordination  
01 31 16 Multiple Contract Coordination  
01 31 19 Project Meetings  
01 31 19.13 Preconstruction Meetings  
01 31 19.16 Site Mobilization Meetings  
01 31 19.23 Progress Meetings  
01 31 19.33 Preinstallation Meetings  
01 31 23 Project Web Site  
01 32 00 Construction Progress Documentation  
01 32 13 Scheduling of Work  
01 32 16 Construction Progress Schedule  
01 32 16.13 Network Analysis Schedules  
01 32 19 Submittals Schedule  
01 32 23 Survey and Layout Data  
01 32 26 Construction Progress Reporting  
01 32 29 Periodic Work Observation  
01 32 33 Photographic Documentation  
01 32 43 Purchase Order Tracking  
01 33 00 Submittal Procedures  
01 33 13 Certificates  
01 33 16 Design Data  
01 33 19 Field Test Reporting  
01 33 23 Shop Drawings, Product Data, and Samples  
01 33 26 Source Quality Control Reporting  
01 33 29 Sustainable Design Reporting  
01 35 00 Special Procedures  
01 35 13 Special Project Procedures  
01 35 16 Alteration Project Procedures  
01 35 23 Owner Safety Requirements  
01 35 26 Governmental Safety Requirements  
01 35 29 Health, Safety, and Emergency Response Procedures  
01 35 29.13 Health, Safety, and Emergency Response Procedures for Contaminated Sites  
01 35 33 Infection Control Procedures  
01 35 43 Environmental Procedures

01 35 43.13 Environmental Procedures for Hazardous Materials  
01 35 43.16 Environmental Procedures for Toxic Materials  
01 35 53 Security Procedures  
01 35 91 Historic Treatment Procedures

#### **01 40 00 QUALITY REQUIREMENTS**

01 41 00 Regulatory Requirements  
01 41 13 Codes  
01 41 16 Laws  
01 41 19 Rules  
01 41 23 Fees  
01 41 26 Permits  
01 42 00 References  
01 42 13 Abbreviations and Acronyms  
01 42 16 Definitions  
01 42 19 Reference Standards  
01 43 00 Quality Assurance  
01 43 13 Manufacturer Qualifications  
01 43 16 Supplier Qualifications  
01 43 19 Fabricator Qualifications  
01 43 23 Installer Qualifications  
01 43 26 Testing and Inspecting Agency Qualifications  
01 43 29 Code-Required Special Inspector Qualifications  
01 43 33 Manufacturer's Field Services  
01 43 36 Field Samples  
01 43 39 Mockups

#### **01 45 00 Quality Control**

01 45 13 Source Quality Control Procedures  
01 45 16 Field Quality Control Procedures  
01 45 16.13 Contractor Quality Control  
01 45 23 Testing and Inspecting Services  
01 45 26 Plant Inspection Procedures  
01 45 29 Testing Laboratory Services  
01 45 33 Code-Required Special Inspections and Procedures

#### **01 50 00 TEMPORARY FACILITIES AND CONTROLS**

01 51 00 Temporary Utilities  
01 51 13 Temporary Electricity  
01 51 16 Temporary Fire Protection  
01 51 19 Temporary Fuel Oil  
01 51 23 Temporary Heating, Cooling, and Ventilating  
01 51 26 Temporary Lighting  
01 51 29 Temporary Natural-Gas  
01 51 33 Temporary Telecommunications  
01 51 36 Temporary Water  
01 52 00 Construction Facilities  
01 52 13 Field Offices and Sheds  
01 52 16 First Aid Facilities  
01 52 19 Sanitary Facilities  
01 53 00 Temporary Construction  
01 53 16 Temporary Decking  
01 53 23 Temporary Ramps

- 01 54 00 Construction Aids
- 01 54 13 Temporary Elevators
- 01 54 16 Temporary Hoists
- 01 54 19 Temporary Cranes – Coordination Only – Crane Supply, Install and Operation would be considered a sub-contractor to the Contractor for the purpose of this Project
- 01 54 23 Temporary Scaffolding and Platforms
- 01 54 26 Temporary Swing Staging
- 01 55 00 Vehicular Access and Parking
- 01 55 13 Temporary Access Roads
- 01 55 16 Haul Routes
- 01 55 19 Temporary Parking Areas
- 01 55 26 Traffic Control
- 01 55 29 Staging Areas
- 01 56 00 Temporary Barriers and Enclosures
- 01 56 13 Temporary Air Barriers
- 01 56 16 Temporary Dust Barriers
- 01 56 19 Temporary Noise Barriers
- 01 56 23 Temporary Barricades
- 01 56 26 Temporary Fencing
- 01 56 29 Temporary Protective Walkways
- 01 56 33 Temporary Security Barriers
- 01 56 36 Temporary Security Enclosures
- 01 56 39 Temporary Tree and Plant Protection
- 01 57 00 Temporary Controls
- 01 57 13 Temporary Erosion and Sediment Control
- 01 57 16 Temporary Pest Control
- 01 57 19 Temporary Environmental Controls
- 01 57 23 Temporary Storm Water Pollution Control
- 01 58 00 Project Identification
- 01 58 13 Temporary Project Signage
- 01 58 16 Temporary Interior Signage

#### **01 60 00 PRODUCT REQUIREMENTS**

- 01 61 00 Common Product Requirements
- 01 61 13 Software Licensing Requirements
- 01 62 00 Product Options
- 01 64 00 Owner-Furnished Products
- 01 65 00 Product Delivery Requirements
- 01 66 00 Product Storage and Handling Requirements
- 01 66 13 Product Storage and Handling Requirements for Hazardous Materials
- 01 66 16 Product Storage and Handling Requirements for Toxic Materials

#### **01 70 00 EXECUTION AND CLOSEOUT REQUIREMENTS**

- 01 71 00 Examination and Preparation
- 01 71 13 Mobilization
- 01 71 16 Acceptance of Conditions
- 01 71 23 Field Engineering
- 01 71 23.13 Construction Layout
- 01 71 23.16 Construction Surveying
- 01 71 33 Protection of Adjacent Construction
- 01 73 00 Execution
- 01 73 13 Application
- 01 73 16 Erection
- 01 73 19 Installation

- 01 73 23 Bracing and Anchoring
- 01 73 26 Existing Products
- 01 73 29 Cutting and Patching
- 01 74 00 Cleaning and Waste Management
- 01 74 13 Progress Cleaning
- 01 74 16 Site Maintenance
- 01 74 19 Construction Waste Management and Disposal
- 01 74 23 Final Cleaning
- 01 75 00 Starting and Adjusting
- 01 75 13 Checkout Procedures
- 01 75 16 Startup Procedures
- 01 76 00 Protecting Installed Construction
- 01 77 00 Closeout Procedures
- 01 77 13 Preliminary Closeout Reviews
- 01 77 16 Final Closeout Review
- 01 77 19 Closeout Requirements
- 01 78 00 Closeout Submittals
- 01 78 13 Completion and Correction List
- 01 78 19 Maintenance Contracts
- 01 78 23 Operation and Maintenance Data
- 01 78 23.13 Operation Data
- 01 78 23.16 Maintenance Data
- 01 78 23.19 Preventative Maintenance Instructions
- 01 78 29 Final Site Survey
- 01 78 33 Bonds
- 01 78 36 Warranties
- 01 78 39 Project Record Documents
- 01 78 43 Spare Parts
- 01 78 46 Extra Stock Materials
- 01 78 53 Sustainable Design Closeout Documentation
- 01 79 00 Demonstration and Training

**01 90 00 LIFE CYCLE ACTIVITIES**

- 01 91 00 Commissioning
- 01 92 00 Facility Operation
- 01 92 13 Facility Operation Procedures
- 01 93 00 Facility Maintenance
- 01 93 13 Facility Maintenance Procedures
- 01 93 16 Recycling Programs
- 01 94 00 Facility Decommissioning
- 01 94 13 Facility Decommissioning Procedures