



## RFP 878-2011 ADDENDUM 2

### REQUEST FOR PROPOSALS FOR AN AUTOMATIC FARE COLLECTION SYSTEM IMPLEMENTATION PROJECT MANAGER

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

ISSUED: October 21, 2011  
BY: Coleen Groening  
TELEPHONE NO. (204) 986-2491

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20070420

---

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

---

#### **PART B – BIDDING PROCEDURES**

**Revise: B10.2 (f) to read:**

B10.2 (f) Individual references for each of the reference projects provided in **B10.1 (a)**. Each reference should consist of a company name, contact name, email address, phone number. References will be used to confirm the information provided.

**Revise: B19.1 (b) to read:**

B19.1 (b) qualifications of the Bidder and the Subcontractors, if any, pursuant to **B13**: (pass/fail)

#### **PART D – SUPPLEMENTAL CONDITIONS**

**Revise: D12 to read:**

##### **D12 CRITICAL STAGES**

D12.1 The City expects the following Critical Stages of the contract to be:

- (a) Award of Contract for the Automatic Fare Collection System – November 30, 2011;
- (b) Complete Implementation of the Automatic Fare Collection System Fareboxes – December 31, 2012.
- (c) Complete Implementation of the Automatic Fare Collection System Smart Card System – June 30, 2013
- (d) Completion of the Automatic Fare Collection System Warranty – **June 30, 2015**.

**Revise: D13.1 to read:**

D13.1 The Contractor shall achieve Total Performance of this Contract by **June 30, 2015**.