



180-2012 ADDENDUM 2

2012 REGIONAL STREETS MILL AND FILL PROGRAM - ST.ANNE'S ROAD N/B, LAGIMODIERE BOULEVARD S/B, MCPHILLIPS STREET S/B, ST. MARY'S ROAD

ISSUED: April 12, 2012
BY: Wally Jackson, P.Eng. CIM
TELEPHONE NO. (204) 943-3178

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20120228

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 180-2012 Bid Submission with 180-2012 Addendum 2 Bid Submission

Replace: Form B:Prices with Form B(R1):Prices

PART D – SUPPLEMENTAL CONDITIONS

Revise: D2.1 a) to read: Asphalt Mill and Fill

(ii) Lagimodiere Boulevard S/B – Reenders Drive to Concordia Avenue bridge and left turn lane at Almey Avenue

(iii) Mcphillips Street S/B – Notre Dame Avenue to Logan Avenue and left turn lane at Pacific Avenue

Revise: D2.2 a) to read: (vii) Placement of asphalt overlay (65mm)

Revise: D21.1 to read: If the contractor fails to achieve Substantial Performance in accordance with the Contract by the day fixed herein for Substantial Performance, the Contractor shall pay the City three thousand dollars (\$3000) per Working Day for each and every Working Day following the day fixed herein for Substantial Performance during which such failure continues. If the contractor fails to achieve Total Performance in accordance with the Contract by the day fixed herein for Total Performance, the Contractor shall pay the City one thousand dollars (\$1000) per Working Day for each and every Working Day following the day fixed herein for Total Performance during which such failure continues.

Revise: D21.2 to read: The amount specified for liquidated damages in D21.1 is based on a genuine pre-estimate of the City's damages in the event that the Contractor does not achieve Substantial Performance or Total Performance by the day fixed herein for same.

Add: D27 ACCELERATED COMPLETION

D27.1 Description

D27.1.1 This specification shall cover the accelerated completion of this Contract.

D27.2 Acceleration of Work

D27.2.1 At no risk to the City, the Contractor at his own initiative, means, and expense, may undertake to complete the Works of this Contract to facilitate the safe reopening of the all street locations to traffic and pedestrians in advance of the date of Substantial Performance as specified in D19.

D27.2.2 Reopening of all street locations shall occur when all Work items listed in D2 are complete, including boulevard restoration and Site cleanup.

D27.2.3 In recognition of the fact that an early completion of the Work is of benefit to the City, the City will compensate the Contractor for said early completion on a per diem unit price basis, as hereinafter set out, provided that the City will not be liable to pay for any period of acceleration in excess of seven (7) Working Days in total for all street locations.

D27.2.4 It is noted that certain delays on road rehabilitation Work are normal, due to Site conditions, necessary layout and dimensional changes. The Contract Administrator will attempt to resolve each situation as soon as possible. The Contractor is advised that no extension to the date of Substantial completion listed in D19 will be given for events of this sort which cause construction delay and are resolved within 48 hours of the requirement of change becoming known to both the Contractor and the Contract Administrator.

D27.3 Method of Measurement

D27.3.1 Subject to clause D27.2.3 hereof, accelerated completion will be measured on a unit basis per diem. The number of days to be paid for will be the total number of Working Days with which all Work is complete and safely reopened to vehicular and pedestrian traffic in advance of the Substantial Completion number of Working Days specified herein for Substantial Performance in D19, with all specified Works listed in D2 completed and acceptable to the Contract Administrator.

D27.4 Basis of Payment

D27.4.1 Subject to clause D27.2.3 hereof, accelerated completion will be paid for at the Unit Price per diem specified hereinafter for "Accelerated Completion" which price shall be payment in full for performing all operations undertaken and all other items incidental to the Work included in this Specification. Unit Price per diem = Three thousand dollars (\$3,000).

D27.4.2 Payment for this item is not identified on Form B: Prices, and shall not be included thereon. if accelerated completion does occur as specified herein, then payment will be made for this item as an addition to the contract.

PART E – SPECIFICATIONS

Delete: E13 Supply and Install Detectable Warning Surface Tiles

DRAWINGS

Add: 180-2012_Addendum_2-Drawing_C-002