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PART D – SUPPLEMENTAL CONDITIONS 

Replace: D2 – Scope of Work with the following clauses: 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of two parts: 

(a) Part 1 – City Funded Work 

(b) Part 2 – Manitoba Hydro Funded Work 

Part 1 – City Funded Work 

D2.2 Part 1 – City Funded Work shall consist of: 

(a) Pavement Reconstruction 

(i) Victor Street from St. Matthews Avenue to Ellice Avenue (100 mm thick asphalt pavement with 
concrete curb and gutter) 

(ii) Chancellor Drive South Leg from Augusta Drive to Markham Road (100 mm thick asphalt pavement 
with concrete curb and gutter) 

(iii) Markham Road from Chancellor Drive East Leg to Gull Lake Road (100 mm thick asphalt pavement 
with concrete curb and gutter) 

(b) Pavement Rehabilitation  

(i) Dexter Street from Burrows Avenue to Timmins Place 

(ii) Burrows Avenue from Haddon Road to Inkster Boulevard 

(iii) Parr Street from Lansdowne Avenue to McAdam Avenue 

(iv) Burrows Avenue Eastbound from McGregor Street to Powers Street 

(v) Jefferson Avenue from Canadian Pacific Tracks to Ritchie Street 

(vi) Ritchie Street from Jefferson Avenue to Chochinov Avenue 

(vii) Markham Road from Gull Lake Road to Canadian National Railway tracks 

(c) Sewer Repairs 

(i) Dexter Street – 3.0 m of 250 mm sewer repair on asset MA00017248 

(ii) Victor Street – 7.0 m of 450 mm sewer repair on asset MA20017451 

Part 2 – Manitoba Hydro Funded Work 

D2.3 Part 2 – Manitoba Hydro Funded Work shall consist of: 

(a) Street Lighting and Associated Works 

(i) Victor Street – St. Matthews Avenue / Ellice Avenue 

(ii) Markham Road – Chancellor Drive East Leg / Gull Lake Road / CNR Tracks 

(iii) Chancellor Drive South Leg – Augusta Drive / Markham Road 

D2.4 The City currently has no approved funding in the Capital Budget for Part 2 of the Work, but is anticipating 
receiving notification about funding from Manitoba Hydro by the award date.  Part 2 of the Work is contingent 
upon Manitoba Hydro approving sufficient funding. 

D2.4.1 Further to C7.1, if notice of sufficient funding is not received, the City shall have the right to eliminate all or 
any portion of Part 2, and the Contract Price will be reduced accordingly. 

D2.4.2 Further to C7.5, C7.5.1, and C7.6, a reduction in the Contract Price pursuant to D2.4.1 shall not be 
considered in calculating the aggregate reduction in the Contract Price for purposes of C7.5. 

D2.5 The major components of the Work are as follows: 

(a) Pavement Reconstruction 

(i) Removal of existing pavement 

(ii) Excavation 
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(iii) Complete sewer repair (Victor Street) 

(iv) Installation of subdrains 

(v) Compaction of existing sub-grade 

(vi) Installation of catchbasins and sewer service pipe 

(vii) Placement of separation/geotextile fabric 

(viii) Installation of new light standards and street lighting cable 

(ix) Placement of sub-base and base course materials 

(x) Construction of curb and gutter utilizing slip-form paving equipment (Victor Street, Chancellor Drive 
and Markham Road) 

(xi) Adjustment of existing manholes 

(xii) Placement of asphalt pavement (Type 1A 100 mm thick), Victor Street 

(xiii) Placement of asphalt pavement (Type III 50 mm thick and Type 1A 50 mm thick), Markham Road and 
Chancellor Drive 

(xiv) Renewal of existing sidewalk 

(xv) Boulevard restoration 

(b) Pavement Rehabilitation 

(i) Planing of existing asphalt pavement 

(ii) Renewal of miscellaneous pavement slabs (150 mm reinforced concrete pavement), (Dexter Street, 
Parr Street, Ritchie Street and Markham Road) 

(iii) Renewal of miscellaneous pavement slabs (200 mm reinforced concrete pavement), (Burrows 
Avenue and Jefferson Avenue) 

(iv) Complete sewer repair (Dexter Street) 

(v) Installation of pavement repair fabric at various locations 

(vi) Partial depth planing of existing joints 

(vii) Asphalt patching of partial depth joints 

(viii) Renewal of existing curb 

(ix) Renewal of existing sidewalk 

(x) Adjustment of catchbasins and manholes 

(xi) Installation of new catchbasins/catchpits 

(xii) Placement of asphalt overlay (average thickness 80 mm), Markham Road 

(xiii) Placement of asphalt overlay (average thickness 85 mm), Dexter Street, Burrows Avenue Eastbound, 
Jefferson Avenue and Ritchie Street 

(xiv) Placement of asphalt overlay (average thickness 90 mm), Parr Street 

(xv) Placement of asphalt overlay (average thickness 105 mm), Burrows Avenue 

(xvi) Adjustment of paving stones 

(xvii) Boulevard restoration 
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Replace: D13 - Detailed Work Schedule with the following clauses: 

D13. DETAILED WORK SCHEDULE 

D13.1 The Contractor shall provide the Contract Administrator with a detailed work schedule (Form L: Detailed Work 
Schedule) at least two (2) Business Days prior to the commencement of any Work on the Site but in no event 
later than the date specified in the General Conditions for the return of the executed Contract. 

D13.2 If, prior to submitting the Detailed Work Schedule, the Contractor does not receive notification pursuant to D14.4 
that all or some portion of Part 2 of the Work may be commenced, he/she shall complete Form L: Detailed Work 
Schedule for only Part 1 of the Work. 

D13.3 If, after submitting the Detailed Work Schedule, the Contractor receives notification that all or any portion of Part 
2 of the Work may be commenced, he/she shall submit a revised Detailed Work Schedule no later than two (2) 
Business Days from receipt of the notification. 

 

Add D14.4 The Contractor shall not commence Part 2 of the Work as described in D2 and identified 
in Form B: Prices, unless prior to July 3, 2012, he/she has received notification from the 
Contract Administrator that the City has received notice of sufficient funding from the 
Manitoba Hydro. 

Revise: D27.1 Notwithstanding C13.2, the warranty period shall begin on the date of Total Performance 
and shall expire one (1) year thereafter for pavement rehabilitation works and thin 
bituminous overlay works, and two (2) years thereafter for pavement reconstruction 
works and street lighting and associated works, unless extended pursuant to C13.2.1 or 
C13.2.2, in which case it shall expire when provided for thereunder. 
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Add: Form L 
 
The City of Winnipeg Supplemental Conditions 
Bid Opportunity No. 291-2012 Addendum 2 Page 5 of 6 
 
Template Version: A20120228 
 

FORM L: DETAILED WORK SCHEDULE 
(See D13) 

2012 LOCAL STREET RENEWAL PROGRAM:  VICTOR STREET, DEXTER STREET AND VARIOUS OTHER 
LOCATIONS 

For each item of Work, indicate the cumulative percentage proposed to be completed by the end of each time period until 100% completion is 
achieved. 

Items of Work Time Period in Working Days 
 0 - 10  10 - 20 20 – 30 30 – 40 40 – 50 50 – 60 60 - 75 

PART 1 - CITY FUNDED WORK        

a) Pavement Reconstruction        

i) Victor Street from St. Matthews Avenue to Ellice Avenue 
(100 mm thick asphalt pavement with concrete curb and 
gutter) 

       

ii) Chancellor Drive South Leg from Augusta Drive to 
Markham Road (100 mm thick asphalt pavement with 
concrete curb and gutter) 

       

iii) Markham Road from Chancellor Drive East Leg to Gull 
Lake Road (100 mm thick asphalt pavement with concrete 
curb and gutter) 

       

b) Pavement Rehabilitation        

i) Dexter Street from Burrows Avenue to Timmins Place        

ii) Burrows Avenue from Haddon Road to Inkster Boulevard        

iii) Parr Street from Lansdowne Avenue to McAdam Avenue        

iv) Burrows Avenue Eastbound from McGregor Street to 
Powers Street 

       

v) Jefferson Avenue from Canadian Pacific Tracks to Ritchie 
Street 

       

vi) Ritchie Street from Jefferson Avenue to Chochinov 
Avenue 

       

vii) Markham Road from Gull Lake Road to Canadian 
National Railway tracks 

       

c) Sewer Repairs        

i) Dexter Street – 3.0 m of 250 mm sewer repair on asset 
MA00017248 

       

ii) Victor Street – 7.0 m of 450 mm sewer repair on asset 
MA20017451 

       

PART 2 – MANITOBA HYDRO FUNDED WORK        

a) Street Lighting and Associated Works        

i) Victor Street – St. Matthews Avenue / Ellice Avenue        

ii) Markham Road – Chancellor Drive East Leg / Gull Lake 
Road / CNR Tracks 

       

iii) Chancellor Drive South Leg – Augusta Drive / Markham 
Road 
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Page numbering on some forms may be changed as a result. 

PART E – SPECIFICATIONS 

Add: E16. Installation of Street Lighting and Associated Works (see attached) 

APPENDICES 

Add: Appendix B:  Standards – 66KV and Below 

Add: Appendix C:  Hydrovac Guidelines 

Add: Appendix D:  Directional Boring Guidelines 

DRAWINGS 

Add 291-2012_Drawing_1-04707-DE-50000-0137-R0 

 


