

# 48-2012 ADDENDUM 2

#### **WAVERLEY INTERCEPTOR SEWER NORTH LEG - PHASE 6**

# **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: February 7, 2012

BY: Hartley Katz, C.E.T., P.Eng. TELEPHONE NO. (204) 489-5900

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Bid may render your Bid non-responsive.

### PART A - BID SUBMISSION

Replace 48-2012 Bid Submission with 48-2012 Addendum 2 - Bid Submission.

The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Revised Item A.1 (ai) installation type to trenchless and installation depth to 7-9m.

Revised quantity of Item A.1 (ai) to 590.0m.

Deleted Item A.1 (aii).

Revised quantity of Item A.2 (ai) to 33.0m.

Revised quantity of Item A.3 (ai) to 7.7m.

# PART D - SUPPLEMENTAL CONDITIONS

Revise: D12.1 to read: The Contractor shall achieve Substantial Performance within **Thirty (30)** consecutive Working Days of the commencement of the Work as specified in D11.

# **DRAWINGS**

Replace: 48-2012 \_Drawing\_9990\_R0 with 48-2012 \_Addendum\_2 Drawing 9990\_R1

48-2012 \_Drawing\_9991\_R0 with 48-2012 \_Addendum\_2 Drawing 9991\_R1

48-2012 \_Drawing\_9992\_R0 with 48-2012 \_Addendum\_2 Drawing 9992\_R1